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      CAUTION TO BIDDERS 
 
All information required by the terms of the Solicitation must be furnished.  MISTAKES OR OMISSIONS CAN BE COSTLY.  
Important items for you to check are included in but not limited to those listed below.  This checklist is furnished only to assist you in 
submitting a proper bid.  Check as you read. 
 
[  ]  Are you registered in the Central Contractor Database?  See DFARS Clause 252.204-7004 “Required Central Contractor 
Registration” in Section 00700 of this solicitation? 
 
[  ]  Are in compliance with the VETS-100 reporting requirement?  See FAR 52. 52.222-37 “Employment Reports on Special 
Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans in Section” in Section 00700 of this solicitation? 
 
[  ]  Have you acknowledged all amendments?  Have you submitted your bid on the latest amended bid schedule? 
 
[  ]  Have you completed the "Representations and Certifications" {Section 00600} portion of the Solicitation?  Is your Contractor 
Establishment Code listed on the Standard Form 1442? 
 
[  ]  Is your bid properly signed by an officer of your company?   
 
[  ]  If a bid guarantee is required, is it included with your bid and is it in the proper amount? {Usually 20 percent of the total bid price, 
including any options or additives.}  If your bid guarantee is in the form of a bid bond, is the bond properly signed by both the bidder 
and surety and are all required seals affixed?   A bid guarantee is required when your bid exceeds $100,000.00. A late bid guarantee is 
treated the same as a late bid. 
 
[  ]  Is the name in which you submitted the bid the same on your bid as on the bid bond? 
 
[  ]  If required, have you entered a unit price for each bid item?  {The solicitation will specifically state when this is necessary.} 
 
[  ]  The Government may reject a bid as nonresponsive if it is materially and mathematically unbalanced as to price for any bid item 
or combination of  items.  A bid is unbalanced when it is based on prices significantly less than cost for some work and prices which 
are significantly overstated for other work. 
 
[  ]  Are decimals in unit prices in the proper places?  Are your figures legible? 
 
[  ]  Are the extensions of your unit prices, and your total bid price correct? 
 
[  ]  Are all erasures or corrections initialed by the person signing the bid? 
 
[  ]  Have you restricted your bid by altering the provisions of the solicitation? 
 
[  ]  If you are a large business and your bid is greater than  $500,000 for service or $1,000,000.00 for construction have you included 
your Sub-Contracting Plan in your bid package? (NOTE:  PLEASE REFER TO SUBCONTRACTING PLAN IN SOLICITATION 
FOR GOALS). 
 
[  ]  Is the envelope containing your bid properly identified that it is a sealed bid and does it contain the correct solicitation number and 
bid opening time? 
 
[  ]  Will your bid arrive on time?  See paragraph entitled "Late Submissions, Modifications, and Withdrawals of Bids" in the 
Instructions to Bidders {Section 00100} of the solicitation. 
 
February 24, 2004 
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21 January 2005 

INVITATION FOR BIDS 
W912BU-05-R-0009 

 
 

PHILADELPHIA DISTRICT 
CORPS OF ENGINEERS 

 
REQUEST FOR PROPOSAL 

FOR 
 

REPAIR OF BOAT SLIP BULKHEADS 
POINT PLEASANT CANAL 

 
NEW JERSEY INTRACOASTAL WATERWAY 

OCEAN COUNTY, NEW JERSEY 
 

 
I.  NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE EQUAL OPPORTUNITY CLAUSE 
WHICH MAY APPLY TO THE CONTRACT RESULTING FROM THIS SOLICITATION. 
 
II.  OFFEROR IS REQUIRED TO COMPLETE THE REPRESENTATION AND CERTIFICATIONS 
PORTION OF SECTION 00600 OF THIS SOLICITATION AND SUBMIT THIS WITH THEIR 
PROPOSAL. 
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Request for Proposal
W912BU-05-R-0009

SECTION 00010

BID SCHEDULE

(To be attached to Standard Form 1442)

Item                    Estimated                   Unit      Estimated
No.   Description        Quantity        Unit        Price     Amount

1.  Mobilization and
    Demobilization              1        Job        L.S.     $

2.  Composite Sheet Pile      456        LF         $        $

3.  Steel Sheet Pile           60        LF         $        $

4.  Select Granular Material
    for Bulkheads             390        Tons       $        $

5.  Select Granular Material
    for Sinkholes             150        Tons       $        $

6.  Topsoil                    12        Tons       $        $

7.  Structures Monitoring       1        Job        L.S.     $

                                 TOTAL ESTIMATED BASE BID:   $

                                

NOTE: Bidders must bid on all items.
     

       -- End of Section --

Section 00010  Page 3
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
 
 
52.204-6  Data Universal Numbering System (DUNS) Number  OCT 2003    
52.211-2  Availability of Specifications Listed in the DOD Index of 

Specifications and Standards (DODISS) and Descriptions 
Listed in the Acquisition Management Systems and Data 
Requirements Control List, DOD 5010.12-L  

DEC 2003    

52.216-1  Type Of Contract  APR 1984    
52.222-38  Compliance With Veterans' Employment Reporting 

Requirements  
DEC 2001    

52.225-10  Notice of Buy American Act Requirement--Construction 
Materials  

MAY 2002    

52.233-2  Service Of Protest  AUG 1996    
52.236-28  Preparation of Proposals--Construction  OCT 1997    
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the 
annotation “DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the 
offeror's name and address exactly as stated in the offer. The DUNS number is a nine-digit number 
assigned by Dun and Bradstreet, Inc. The DUNS+4 is the DUNS number plus a 4-character suffix that may 
be assigned at the discretion of the offeror to establish additional CCR records for identifying alternative 
Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same parent concern. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain 
one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet 
at http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business name. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company physical street address, city, state and Zip Code. 
 
(iv) Company mailing address, city, state and Zip Code (if separate from physical). 
 
(v) Company telephone number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(End of provision) 
 
 
52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF 
SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE 
ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 
5010.12-L (DEC 2003) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.dla.mil; or 
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(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, 
Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179, Facsimile 
(215) 697-1462. 
 
(End of provision) 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed-price contract resulting from this solicitation. 
 
(End of clause) 
 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS 
(DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 
U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, 
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans), it has submitted the most recent VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS  
(MAY 2002) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as 
used in this provision, are defined in the clause of this solicitation entitled “Buy American Act --
Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to 
allow a determination before submission of offers. The offeror shall include the information and applicable 
supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an 
offeror has not requested a determination regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a previous request, the offeror shall include the 
information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the 
requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction 
material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction 
material based on unreasonable cost and an offeror that did not request an exception, the Contracting 
Officer will award to the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use 
of equivalent domestic construction material. 
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(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the 
alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of 
the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for 
which the Government has not yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of 
the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of 
the equivalent domestic construction material, and the offeror shall be required to furnish such domestic 
construction material. An offer based on use of the foreign construction material for which an exception 
was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with 
an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be 
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment 
of receipt from  Mrs. Linda M. Toth, U.S. Army Corps of Engineers, Wanamaker Building, 100 Penn 
Square East, Room 643, Philadelphia, Pennsylvania  19107-3390.   
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a 
protest with the GAO.  
 
(End of provision)  
 
 
52.236-28      PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997) 
 
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, 
and (2) manually signed. The person signing a proposal must initial each erasure or change appearing on 
any proposal form. 
 
(b) The proposal form may require offerors to submit proposed prices for one or more items on various 
bases, including-- 
 
(1) Lump sum price; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision. 
 
(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the 
proposal being rejected without further consideration. If a proposal on all items is not required, offerors 
should insert the words “no proposal” in the space provided for any item on which no price is submitted. 
 
(d) Alternate proposals will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
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Section 00600 - Representations & Certifications 

 
 
52.203-2  Certificate Of Independent Price Determination  APR 1985    
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
APR 1991    

52.204-3  Taxpayer Identification  OCT 1998    
52.209-5  Certification Regarding Debarment, Suspension, Proposed 

Debarment, And Other Responsibility Matters  
DEC 2001    

52.219-1 Alt I  Small Business Program Representations (May 2004) 
Alternate I  

APR 2002    

52.222-22  Previous Contracts And Compliance Reports  FEB 1999    
52.222-38  Compliance With Veterans' Employment Reporting 

Requirements  
DEC 2001    

252.209-7001  Disclosure of Ownership or Control by the Government of a 
Terrorist Country  

SEP 2004    

252.225-7031  Secondary Arab Boycott Of Israel  APR 2003    
252.247-7022  Representation Of Extent Of Transportation Of Supplies By 

Sea  
AUG 1992    
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Section 00600 - Representations & Certifications 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting 
competition, any consultation, communication, or agreement with any other offeror or competitor relating 
to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or 
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not 
to submit an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or 
proposal, and that the signatory has not participated and will not participate in any action contrary to 
subparagraphs (a)(1) through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those 
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provison   ______________________________________________________ (insert 
full name of person(s) in the offeror's organization responsible for determining the prices offered in this bid 
or proposal, and the title of his or her position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; 
and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its 
offer a signed statement setting forth in detail the circumstances of the disclosure. 
(End of clause) 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to 
Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in 
paragraph (b) of this Certification. 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or 
after December 23, 1989,-- 
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(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan, or cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered 
Federal transaction) have been paid, or will be paid to any person for influencing or attempting to influence 
an officer or employee of any agency, a Member of Congress, an officer or employee of Congress or an 
employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror 
shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to 
the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require 
that all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited 
under this provision, shall be subject to a civil penalty of not less than $10,000, and not more than 
$100,000, for each such failure. 
(End of provision) 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated 
group of corporations that files its Federal income tax returns on a consolidated basis, and of which the 
offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the 
Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The 
TIN may be either a Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to 
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 
U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract 
is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, 
the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of 
payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of 
the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to 
the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched 
with IRS records to verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
___  TIN is not required because: 
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___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income 
effectively connected with the conduct of a trade or business in the United States and does not have an 
office or place of business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED 
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for 
the award of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil 
judgment rendered against them for: commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; 
violation of Federal or state antitrust statutes relating to the submission of offers; or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax 
evasion, or receiving stolen property; and  
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(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental 
entity with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more 
contracts terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, 
persons having primary management or supervisory responsibilities within a business entity (e.g., general 
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the 
Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution 
Under Section 1001, Title 18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to 
contract award, the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection 
with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or 
provide such additional information as requested by the Contracting Officer may render the Offeror 
nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge 
and information of an Offeror is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which 
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an 
erroneous certification, in addition to other remedies available to the Government, the Contracting Officer 
may terminate the contract resulting from this solicitation for default.  
 
(End of provision) 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004) - ALTERNATE I 
(APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.  
 
(2) The small business size standard is $28.5 million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself 
manufacture, is 500 employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business 
concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small 
disadvantaged business concern as defined in 13 CFR 124.1002.  
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(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business 
concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business 
concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph 
(b)(4) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled 
veteran-owned small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.] The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the 
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, 
and no material change in ownership and control, principal office, or HUBZone employee percentage has 
occurred since it was certified by the Small Business Administration in accordance with 13 CFR part 126; 
and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the 
representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern 
or concerns that are participating in the joint venture. (The offeror shall enter the name or names of the 
HUBZone small business concern or concerns that are participating in the joint venture:____________.) 
Each HUBZone small business concern participating in the joint venture shall submit a separate signed 
copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The 
offeror shall check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, 
Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust 
Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of 
Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, 
Tonga, Kiribati, Tuvalu, or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, 
Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
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(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of 
any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled 
veterans or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or 
permanent caregiver of such veteran. 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is 
service-connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and 
operated, not dominant in the field of operation in which it is bidding on Government contracts, and 
qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of 
this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, 
in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one 
or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, 
at least 51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, 
then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the 
end items to be furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, 
small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded 
under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act 
or any other provision of Federal law that specifically references section 8(d) for a definition of program 
eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity 
clause of this solicitation; 
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(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
(c) Representations indicating submission of required compliance reports, signed by proposed 
subcontractors, will be obtained before subcontract awards. 
 
(End of provision) 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS 
(DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 
U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, 
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans), it has submitted the most recent VETS-100 Report required by that clause. 
 
(End of provision) 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  
TERRORIST COUNTRY (SEP 2004) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well 
as any political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of 
the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of 
which has repeatedly provided support for such acts of international terrorism. As of the date of this 
provision, terrorist countries subject to this provision include: Cuba, Iran, Libya, North Korea, Sudan, and 
Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  
Beneficial interest includes holding 5 percent or more of any class of the firm's securities in "nominee 
shares," "street names," or some other method of holding securities that does not disclose the beneficial 
owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or 
other tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a 
subsidiary, the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
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If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the 
Offeror, the Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a 
subsidiary, it shall also disclose  
any significant interest the government of a terrorist country has in any firm that owns or controls the 
subsidiary.  The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person); 
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic 
concern that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel 
by Arab countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in 
the Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If 
the Offeror represents that it will not use ocean transportation, the resulting contract will also include the 
Defense FAR Supplement Clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
(End of provision) 
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Section 00700 - Contract Clauses 

 
 
  
52.202-1     DEFINITIONS (JUL 2004) 
 
(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition 
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the 
solicitation was issued, unless-- 
 
(1) The solicitation, or amended solicitation, provides a different definition; 
 
(2) The contracting parties agree to a different definition; 
 
(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different meaning; 
or 
 
(4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures. 
 
(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The 
FAR Index is available via the Internet at http://www.acqnet.gov at the end of the FAR, after the FAR Appendix. 
 
(End of clause) 
 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
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52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
(End of clause) 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
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general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an 
inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
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subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
(End of clause) 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
contract. The total final price established in accordance with the incentive price revision provisions of the contract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
(End of clause) 
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52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 
2003)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
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"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the 
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having 
governmental duties and powers. 
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding 
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
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(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
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(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed 
to make any payment using non-appropriated funds (to include profits from any covered Federal action), which 
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting 
to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
 
(End of clause) 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 

 00700-8 



 
 
 
 

the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline 
as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for Contractor 
information required for the conduct of business with the Government. 
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Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR records 
for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same 
parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
(iv)  Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v)   Company Telephone Number. 
 
(vi)  Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
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(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor indicated 
in the contract will be considered to be incorrect information within the meaning of the “Suspension of Payment” 
paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of 
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Non-procurement Programs).  The notice 
must include the following: 
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(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Non-procurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Non-procurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
 
(End of clause) 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgment of the Contracting Officer, is 
justified.  
 
 
52.215-2      AUDIT AND RECORDS--NEGOTIATION (JUN 1999) 
 
(a) As used in this clause, "records" includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any 
other form. 
 
(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price 
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or 
an authorized representative of the Contracting Officer, shall have the right to examine and audit all records and 
other evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred 
directly or indirectly in performance of this contract. This right of examination shall include inspection at all 
reasonable times of the Contractor's plants, or parts of them, engaged in performing the contract. 
 
(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with any 
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting 
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Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right 
to examine and audit all of the Contractor's records, including computations and projections, related to-- 
 
(1) The proposal for the contract, subcontract, or modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
 
(3) Pricing of the contract, subcontract, or modification; or 
 
(4) Performance of the contract, subcontract or modification. 
 
(d) Comptroller General--(1) The Comptroller General of the United States, or an authorized representative, shall 
have access to and the right to examine any of the Contractor's directly pertinent records involving transactions 
related to this contract or a subcontract hereunder. 
 
(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any record 
that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision 
of law. 
 
(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or 
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting 
records and materials, for the purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures 
to produce data compatible with the objectives of these reports and (2) the data reported. 
 
(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and 
other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or 
reproduction, until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7, 
Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by 
statute or by other clauses of this contract. In addition-- 
 
(1) If this contract is completely or partially terminated, the Contractor shall make available the records relating to 
the work terminated until 3 years after any resulting final termination settlement; and 
 
(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the 
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally 
resolved. 
 
(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all 
subcontracts under this contract that exceed the simplified acquisition threshold, and-- 
(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or any 
combination of these; 
 
(2) For which cost or pricing data are required; or 
 
(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause. 
The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer 
under the Government prime contract.  
 
(End of clause) 
 
 
52.215-10      PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1997) 
 
(a) If any price, including profit or fee, negotiated in connection with this contract, or any cost reimbursable under 
this contract, was increased by any significant amount because-- 
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(1) The Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified in its Certificate of Current Cost or Pricing Data; 
 
(2) A subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) Any of these parties furnished data of any description that were not accurate, the price or cost shall be reduced 
accordingly and the contract shall be modified to reflect the reduction. 
 
(b) Any reduction in the contract price under paragraph (a) of this clause due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which-- 
 
(1) The actual subcontract; or 
 
(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(c)(1) If the Contracting Officer determines under paragraph (a) of this clause that a price or cost reduction should 
be made, the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted. 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer. 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract. 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2)(i) Except as prohibited by subdivision (c)(2)(ii) of this clause, an offset in an amount determined appropriate by 
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if-- 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date. 
(ii) An offset shall not be allowed if-- 
 
(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data; or 
 
(B) The Government proves that the facts demonstrate that the contract price would not have increased in the 
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate 
of Current Cost or Pricing Data. 
 
(d) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid-- 
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(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or 
pricing data that were incomplete, inaccurate, or noncurrent.  
 
(End of clause) 
 
 
52.215-11      PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS (OCT 
1997) 
 
(a) This clause shall become operative only for any modification to this contract involving a pricing adjustment 
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4, except that this clause does 
not apply to any modification if an exception under FAR 15.403-1 applies. 
 
(b) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost 
reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a 
subcontractor furnished cost or pricing data that were not complete, accurate, and current as certified in its 
Certificate of Current Cost or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the Contractor 
cost or pricing data that were not complete, accurate, and current as certified in the Contractor's Certificate of 
Current Cost or Pricing Data, or (3) any of these parties furnished data of any description that were not accurate, the 
price or cost shall be reduced accordingly and the contract shall be modified to reflect the reduction. This right to a 
price reduction is limited to that resulting from defects in data relating to modifications for which this clause 
becomes operative under paragraph (a) of this clause. 
 
(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which-- 
 
(1) The actual subcontract; or 
 
(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d)(1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should 
be made, the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted. 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer. 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract. 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2)(i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined appropriate by 
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if-- 
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(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if-- 
 
(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data; or 
 
(B) The Government proves that the facts demonstrate that the contract price would not have increased in the 
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate 
of Current Cost or Pricing Data. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid-- 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or 
pricing data that were incomplete, inaccurate, or noncurrent.  
 
(End of clause) 
 
 
 
52.215-12      SUBCONTRACTOR COST OR PRICING DATA (OCT 1997) 
 
(a) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of cost or 
pricing data at FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually 
or by specific identification in writing), unless an exception under FAR 15.403-1 applies. 
 
(b) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 
that, to the best of its knowledge and belief, the data submitted under paragraph (a) of this clause were accurate, 
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract 
modification. 
 
(c) In each subcontract that exceeds the threshold for submission of cost or pricing data at FAR 15.403-4, when 
entered into, the Contractor shall insert either-- 
 
(1) The substance of this clause, including this paragraph (c), if paragraph (a) of this clause requires submission of 
cost or pricing data for the subcontract; or 
 
(2) The substance of the clause at FAR 52.215-13, Subcontractor Cost or Pricing Data--Modifications.  
 
 
52.215-13     SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall-- 
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(1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed 
the threshold for submission of cost or pricing data at FAR 15.403-4; and 
 
(2) Be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of cost or 
pricing data at FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually 
or by specific identification in writing), unless an exception under FAR 15.403-1 applies. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 
that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate, 
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract 
modification. 
 
The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that 
exceeds the threshold for submission of cost or pricing data at FAR 15.403-4 on the date of agreement on price or 
the date of award, whichever is later.  
 
(End of clause) 
 
 
 
52.215-15      PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 2004) 
 
(a) The Contractor shall promptly notify the Contracting Officer in writing when it determines that it will terminate 
a defined-benefit pension plan or otherwise recapture such pension fund assets. 
(b) For segment closings, pension plan terminations, or curtailment of benefits, the amount of the adjustment shall 
be-- 
 
(1) For contracts and subcontracts that are subject to full coverage under the Cost Accounting Standards (CAS) 
Board rules and regulations (48 CFR Chapter 99), the amount measured, assigned, and allocated in accordance with 
48 CFR 9904.413-50(c)(12); and 
 
(2) For contracts and subcontracts that are not subject to full coverage under the CAS, the amount measured, 
assigned, and allocated in accordance with 48 CFR 9904.413-50(c)(12), except the numerator of the fraction at 48 
CFR 9904.413-50(c)(12)(vi) shall be the sum of the pension plan costs allocated to all non-CAS covered contracts 
and subcontracts that are subject to Federal Acquisition Regulation (FAR) Subpart 31.2 or for which cost or pricing 
data were submitted. 
 
(c) For all other situations where assets revert to the Contractor, or such assets are constructively received by it for 
any reason, the Contractor shall, at the Government's option, make a refund or give a credit to the Government for 
its equitable share of the gross amount withdrawn. The Government's equitable share shall reflect the Government's 
participation in pension costs through those contracts for which cost or pricing data were submitted or that are 
subject to FAR Subpart 31.2. 
 
(d) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(g). 
(End of clause) 
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52.215-18      REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB) 
OTHER THAN PENSIONS (OCT 1997) 
 
The Contractor shall promptly notify the Contracting Officer in writing when it determines that it will terminate or 
reduce a PRB plan. If PRB fund assets revert, or inure, to the Contractor or are constructively received by it under a 
plan termination or otherwise, the Contractor shall make a refund or give a credit to the Government for its equitable 
share as required by FAR 31.205-6(o)(6). The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability requirements of FAR 15.408(j).  
(End of clause) 
 
 
52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that 
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify 
the Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 
changes have occurred or are certain to occur as a result of a change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 
before each Contractor ownership change. 
 
The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k).  
(End of clause) 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
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Definitions. As used in this contract-- 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124,  
subpart B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small  
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business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
52.219-27 NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-ASIDE 
(MAY 2004) 
 
(a) Definition. Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
(b) General. (1) Offers are solicited only from service-disabled veteran-owned small business concerns. Offers 
received from concerns that are not service-disabled veteran-owned small business concerns shall not be considered. 
 
(2) Any award resulting from this solicitation will be made to a service-disabled veteran-owned small business 
concern. 
 
(c) Agreement. A service-disabled veteran-owned small business concern agrees that in the performance of the 
contract, in the case of a contract for-- 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other service-disabled veteran-owned small business concerns; 
 
(2) Supplies (other than acquisition from a non-manufacturer of the supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other service-disabled veteran-
owned small business concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
spent on the concern's employees or the employees of other service-disabled veteran-owned small business 
concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other service-disabled veteran-owned small 
business concerns. 
 
(d) A joint venture may be considered a service-disabled veteran owned small business concern if-- 
 
(1) At least one member of the joint venture is a service-disabled veteran-owned small business concern, and makes 
the following representations: That it is a service-disabled veteran-owned small business concern, and that it is a 
small business concern under the North American Industry Classification Systems (NAICS) code assigned to the 
procurement; 
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(2) Each other concern is small under the size standard corresponding to the NAICS code assigned to the 
procurement; and 
 
(3) The joint venture meets the requirements of paragraph 7 of the explanation of Affiliates in 19.101 of the Federal 
Acquisition Regulation. 
 
(4) The joint venture meets the requirements of 13 CFR 125.15(b) 
 
(e) Any service-disabled veteran-owned small business concern (non-manufacturer) must meet the requirements in 
19.102(f) of the Federal Acquisition Regulation to receive a benefit under this program. 
 
(End of Clause) 
 
 
52.222-3     CONVICT LABOR (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this 
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern 
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if-- 
 
(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.  
(SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
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liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more 
than one classification may be compensated at the rate specified for each classification for the time actually worked 
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in 
which work is performed.  The wage determination (including any additional classifications and wage rates 
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by 
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 
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(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefore only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(c)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
(End of clause) 
 
 
52.222-7    WITHHOLDING OF FUNDS (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
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notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
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Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate 
in the wage determination for the classification of work actually performed.  In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate in the wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to 
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utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
(End of clause) 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
(End of clause) 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
(End of clause) 
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52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(d)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
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(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
14.5% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is New Jersey 
Intracoastal Waterway, Ocean County, New Jersey—Point Pleasant Canal .  
 
(End of provision) 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work 
performed outside the United States by employees who were not recruited within the United States. Upon request, 
the Contractor shall provide information necessary to determine the applicability of this clause. 
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(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within 
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply 
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
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(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
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(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A  
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written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
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(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and non-minority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive 
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take 
action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
 
 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
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All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring 
or firing and as to the advancement and promotion or any other change of status of other employees will be given 
particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is 
employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
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(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
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intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency 
when it is no longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees 
and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to 
the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
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(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
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(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period 
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous 
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the 
Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
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(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 
this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
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52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which non-availability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows: 
none 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
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(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
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    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate 
is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
(End of clause) 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (DEC 2003) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any proclamation, 
Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V, 
would prohibit such a transaction by a person subject to the jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are 
most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject 
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at 
TerList1.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations 
at 31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/ofac. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
(End of clause) 
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52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 
1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has 
agreed to indemnify the Government. 
(e)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes 
unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. 
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC. 
 
(End of clause) 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
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insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
(End of clause) 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
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(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage 
is completed and the Contracting Officer provides the financial institution with a written statement waiving the right 
to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  

 00700-45 



 
 
 
 

For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this 
Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
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Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
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_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
(End of clause) 
 
52.229-4     FEDERAL, STATE, AND LOCAL TAXES (STATE AND LOCAL ADJUSTMENTS) (APR 2003) 
 
(a) As used in this clause-- 
"Contract date" means the effective date of this contract and, for any modification to this contract, the effective date 
of the modification.  
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"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date, 
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.  
 
"After-imposed tax" means any new or increased Federal, State, or local tax or duty, or tax that was excluded on the 
contract date but whose exclusion was later revoked or amount of exemption reduced during the contract period, 
other than an excepted tax, on the transactions or property covered by this contract that the Contractor is required to 
pay or bear as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
"After-relieved tax" means any amount of Federal, State, or local tax or duty, other than an excepted tax, that would 
otherwise have been payable on the transactions or property covered by this contract, but which the Contractor is not 
required to pay or bear, or for which the Contractor obtains a refund or drawback, as the result of legislative, 
judicial, or administrative action taking effect after the contract date.  
 
"Excepted tax" means social security or other employment taxes, net income and franchise taxes, excess profits 
taxes, capital stock taxes, transportation taxes, unemployment compensation taxes, and property taxes. "Excepted 
tax" does not include gross income taxes levied on or measured by sales or receipts from sales, property taxes 
assessed on completed supplies covered by this contract, or any tax assessed on the Contractor's possession of, 
interest in, or use of property, title to which is in the Government.  
 
Local taxes include taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern 
Mariana Islands, if the contract is performed wholly or partly in any of those areas. 
 
(b) Unless otherwise provided in this contract, the contract price includes all applicable Federal, State, and local 
taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed tax, or of any tax or duty specifically 
excluded from the contract price by a term or condition of this contract that the Contractor is required to pay or bear, 
including any interest or penalty, if the Contractor states in writing that the contract price does not include any 
contingency for such tax and if liability for such tax, interest, or penalty was not incurred through the Contractor's 
fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(d) The contract price shall be decreased by the amount of any after-relieved tax. The Government shall be entitled 
to interest received by the Contractor incident to a refund of taxes to the extent that such interest was earned after the 
Contractor was paid by the Government for such taxes. The Government shall be entitled to repayment of any 
penalty refunded to the Contractor to the extent that the penalty was paid by the Government.  
 
(e) The contract price shall be decreased by the amount of any Federal, State, or local tax, other than an excepted 
tax, that was included in the contract price and that the Contractor is required to pay or bear, or does not obtain a 
refund of, through the Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to Federal, State, and local 
taxes and duties that reasonably may be expected to result in either an increase or decrease in the contract price and 
shall take appropriate action as the Contracting Officer directs. The contract price shall be equitably adjusted to 
cover the costs of action taken by the Contractor at the direction of the Contracting Officer, including any interest, 
penalty, and reasonable attorneys' fees.  
 
(h) The Government shall furnish evidence appropriate to establish exemption from any Federal, State, or local tax 
when (1) the Contractor requests such exemption and states in writing that it applies to a tax excluded from the 
contract price and (2) a reasonable basis exists to sustain the exemption.  
 
(End of clause) 
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52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  

 00700-50 



 
 
 
 

(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
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Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies 
or services, but not including contract modifications that are within the scope and under the terms of the contract, 
such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
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agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 30 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the 
time of receipt, the payment due date is the 30th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
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billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance 
with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this 
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice 
in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v)  Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
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(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 
1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
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(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 

 00700-56 



 
 
 
 

(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
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U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party. 
The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 

 00700-58 



 
 
 
 

52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (OCT 2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR Part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of 
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this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the 
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is 
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. 
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 
from changes to EFT information made by the Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
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(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision 
will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, 
until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
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(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 

52.233-4 – Applicable Law for Breach of Contract Claim. 

As prescribed in 33.215(b), insert the following clause: 

                Applicable Law For Breach Of Contract Claim (OCT 2004) 

United States law will apply to resolve any claim of breach of this contract. 

(End of clause) 

52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause 
in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, or 
removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
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(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
(End of clause) 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
(End of clause) 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
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Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
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(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
(End of clause) 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
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scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(f)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 

of the parties, in subcontracts. 
 
(End of clause) 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
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indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
(End of clause) 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Government shall conduct the original and final surveys and make the computations based on them.  The 
Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the 
computations based on these surveys.  All surveys conducted by the Contractor shall be conducted under the 
direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance. 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments.  The Contractor shall retain copies of all such material 
furnished to the Contracting Officer. 
 
(End of clause) 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
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(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
(End of clause) 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
(End of clause) 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This 
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
(End of clause) 
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52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, 
or interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
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(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
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(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
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(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation.  The VECP shall include the following: 
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(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
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(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's 
price under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
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(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be 
final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of 
the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
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paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of 
loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
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(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records 
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct 
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions 
may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
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(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the 
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 
Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed 
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
is no change to the name, content, or sequence of the data elements on the form and provided the form carries the 
agency form number and edition date. 
 
(g)  If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the required form. 
 
(End of clause) 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
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officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (DEC 2004) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DOD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 

(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DOD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DOD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on this contract; 
 
(2) On the board of directors of the Contractor; 
 
(3) As a consultant, agent, or representative for the Contractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of the Contractor with 
regard to this contract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that the Contractor shall be subject to a criminal penalty of not more than $500,000 if 
convicted of knowingly-- 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
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(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (301) 809-4904. 
 
(End of clause) 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION ALTERNATE A (NOV 2003) 
 
(a) Definitions. As used in this clause-- 
 
“Central Contractor Registration (CCR) database” means the primary Government repository for contractor 
information required for the conduct of business with the Government. 
 
“Commercial and Government Entity (CAGE) code” means-- 
 
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government 
entity; or 
 
(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the 
CAGE master file. This type of code is known as an “NCAGE code.” 
 
“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, 
Inc. (D&B) to identify unique business entities. 
 
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR records 
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for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal Acquisition 
Regulation) for the same parent concern. 
 
“Registered in the CCR database” means that-- 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; 
 
(2) The Contractor's CAGE code is in the CCR database; and  
 
(3) The Government has validated all mandatory data fields and has marked the records “Active.” 
 
(End of clause) 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Non-procurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Non-procurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and Non-
procurement Programs. 
 
(End of clause) 
 
 
252.215-7000     PRICING ADJUSTMENTS (DEC 1991) 
 
The term "pricing adjustment," as used in paragraph (a) of the clauses entitled "Price Reduction for Defective Cost 
or Pricing Data - Modifications," "Subcontractor Cost or Pricing Data," and "Subcontractor Cost or Pricing Data - 
Modifications," means the aggregate increases and/or decreases in cost plus applicable profits. 
 
(End of clause) 
 
 
252.215-7002     COST ESTIMATING SYSTEM REQUIREMENTS (OCT 1998) 
 
(a) "Definition." 
 
"Estimating system" means the Contractor's policies, procedures, and practices for generating estimates of costs and 
other data included in proposals submitted to customers in the expectation of receiving contract awards.  Estimating 
system includes the Contractor's -- 
 
(1) Organizational structure; 
 
(2) Established lines of authority, duties, and responsibilities; 
 
(3) Internal controls and managerial reviews; 
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(4) Flow of work, coordination, and communication; and 
 
(5) Estimating methods, techniques, accumulation of historical costs, and other analyses used to generate cost 
estimates.1997 
 
(b) "General." 
 
(1) The Contractor shall establish, maintain, and comply with an estimating system that is consistently applied and 
produces reliable, verifiable, supportable, and documented cost estimates that are an acceptable basis for negotiation 
of fair and reasonable prices. 
 
(2) The system should be -- 
 
(i) Consistent and integrated with the Contractor's related management systems; and 
 
(ii) Subject to applicable financial control systems. 
 
(c) "Applicability".  Paragraphs (d) and (e) of this clause apply if the Contractor is a large business and either -- 
 
(1) In its fiscal year preceding award of this contract, received Department of Defense (DOD) prime contracts or 
subcontracts, totaling $50 million or more for which certified cost or pricing data were required; or 
 
(2) In its fiscal year preceding award of this contract -- 
 
(i) Received DOD prime contracts or subcontracts totaling $10 million or more (but less than $50 million) for which 
certified cost or pricing data were required; and 
 
(ii) Was notified in writing by the Contracting Officer that paragraphs (d) and (e) of this clause apply. 
 
(d) "System requirements." 
 
(1) The Contractor shall disclose its estimating system to the Administrative Contracting Officer (ACO) in writing.  
If the Contractor wishes the Government to protect the information as privileged or confidential, the Contractor must 
mark the documents with the appropriate legends before submission. 
 
(2) An estimating system disclosure is adequate when the Contractor has provided the ACO with documentation 
that— 
(i) Accurately describes those policies, procedures, and practices that the Contractor currently uses in preparing cost 
proposals; and 
 
(ii) Provides sufficient detail for the Government to reasonably make an informed judgment regarding the 
acceptability of the Contractor's estimating practices. 
 
(3) The Contractor shall -- 
 
(i) Comply with its disclosed estimating system; and 
 
(ii) Disclose significant changes to the cost estimating system to the ACO on a timely basis. 
 
(e) "Estimating system deficiencies." 
 
(1) The Contractor shall respond to a written report from the Government that identifies deficiencies in the 
Contractor's estimating system as follows: 
 
(i) If the Contractor agrees with the report findings and recommendations, the Contractor shall -- 
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(A) Within 30 days, state its agreement in writing; and 
 
(B) Within 60 days, correct the deficiencies or submit a corrective action plan showing proposed milestones and 
actions leading to elimination of the deficiencies. 
 
(ii) If the Contractor disagrees with the report, the Contractor shall, within 30 days, state its rationale for 
disagreeing. 
 
(2) The ACO will evaluate the Contractor's response and notify the Contractor of the determination concerning 
remaining deficiencies and/or the adequacy of any proposed or completed corrective action. 
 
(End of clause) 
 
 
252.219-7011     NOTIFICATION TO DELAY PERFORMANCE (JUN 1998) 
 
The Contractor shall not begin performance under this purchase order until 2 working days have passed from the 
date of its receipt. Unless the Contractor receives notification from the Small Business Administration that it is 
ineligible for this 8(a) award, or otherwise receives instructions from the Contracting Officer, performance under 
this purchase order may begin on the third working day following receipt of the purchase order. If a determination of 
ineligibility is issued within the 2-day period, the purchase order shall be considered canceled. 
 
(End of clause) 
 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to 
classified information; or employees in other positions that the Contractor determines involve national security; 
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I and II, as defined by 
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that 
Title.  The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or 
other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.  
While this clause defines criteria for such a program, contractors are encouraged to implement alternative 
approaches comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and 
coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual 
confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.  
Employee drug testing programs shall be established taking account of the following: 
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(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in 
sensitive positions.  The extent of and criteria for such testing shall be determined by the Contractor based on 
considerations that include the nature of the work being performed under the contract, the employee's duties, and 
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the 
failure of an employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses illegal drugs; or 
 
(B) When an employee has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for 
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug 
Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using 
drugs illegally.  Contractors shall not allow any employee to remain on duty or perform in a sensitive position who 
is found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the 
Contractor, determines that the employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent 
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter, 
the Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective bargaining 
session. 
 
(End of clause) 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person); 
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern 
that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
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(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
252.226-7001    UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS (SEP 2004) 
 
(a) Definitions. As used in this clause-- 
 
Indian means-- 
 
(1) Any person who is a member of any Indian tribe, band, group, pueblo, or community that is recognized by the 
Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 
1452(c); and 
 
(2) Any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601 et seq.). 
 
Indian organization means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C. chapter 17. 
 
Indian-owned economic enterprise means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutes not less than 51 percent of the enterprise. 
 
Indian tribe means any Indian tribe, band, group, pueblo, or community, including native villages and native groups 
(including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance with 
25 U.S.C. 1452(c). 
 
Interested party means a contractor or an actual or prospective offeror whose direct economic interest would be 
affected by the award of a subcontract or by the failure to award a subcontract. 
 
Native Hawaiian small business concern means an entity that is-- 
 
(1) A small business concern as defined in section 3 of the Small Business Act (15 U.S.C. 632) and relevant 
implementing regulations; and 
 
(2) Owned and controlled by a Native Hawaiian as defined in 25 U.S.C. 4221(9). 
 
(b) The Contractor shall use its best efforts to give Indian organizations, Indian-owned economic enterprises, and 
Native Hawaiian small business concerns the maximum practicable opportunity to participate in the subcontracts it 
awards, to the fullest extent consistent with efficient performance of the contract. 
 
(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization, Indian-owned economic enterprise, or Native Hawaiian small business concern as to its eligibility, 
unless an interested party challenges its status or the Contracting Officer has independent reason to question that 
status. 
 
(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter 
to-- 
(1) For matters relating to Indian organizations or Indian-owned economic enterprises: U.S. Department of the 
Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants Administration, 1849 C Street 
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NW, MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility and will notify the 
Contracting Officer. 
 
(2) For matters relating to Native Hawaiian small business concerns: Department of Hawaiian Home Lands, PO Box 
1879, Honolulu, HI 96805. The Department of Hawaiian Home Lands will determine the eligibility and will notify 
the Contracting Officer. 
 
(e) No incentive payment will be made-- 
 
(1) While a challenge is pending; or 
 
(2) If a subcontractor is determined to be an ineligible participant. 
 
(f)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an incentive 
payment in accordance with this clause. 
 
(2) The incentive amount that may be requested is 5 percent of the estimated cost, target cost, or fixed price included 
in the subcontract at the time of award to the Indian organization, Indian-owned economic enterprise, or Native 
Hawaiian small business concern. 
 
(3) In the case of a subcontract for commercial items, the Contractor may receive an incentive payment only if the 
subcontracted items are produced or manufactured in whole or in part by an Indian organization, Indian-owned 
economic enterprise, or Native Hawaiian small business concern. 
 
(4) The Contractor has the burden of proving the amount claimed and shall assert its request for an incentive 
payment prior to completion of contract performance. 
 
(5) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the estimated cost, target cost, or fixed price included in the 
subcontract awarded to the Indian organization, Indian-owned economic enterprise, or Native Hawaiian small 
business concern. 
 
(6) If the Contractor requests and receives an incentive payment on behalf of a subcontractor, the Contractor is 
obligated to pay the subcontractor the incentive amount. 
 
(g) The Contractor shall insert the substance of this clause, including this paragraph (g), in all subcontracts 
exceeding $500,000. 
(End of clause) 
 
 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
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252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to 
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
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equipment at the contract lump sum price for this item. 
(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining 40 percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable 
relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by 
the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 
 
252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the 
Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the 
specifications, whether or not specifically listed in the Bidding Schedule. 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
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---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DOD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land that is clearly identifiable for eventual use by or 
owned by the DOD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DOD if, for example, the contract documentation contains a 
reference to a DOD contract number or a military destination. 
 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
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(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information: 
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(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
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252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this 
contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause) 
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SPECIAL CLAUSES

SC-1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 15 calendar days after the Contractor receives the notice to 
proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 180 calendar days after the date the 
Contractor receives the notice to proceed. The time stated for completion 
shall include final cleanup of the premises. (FAR 52.211-10)

SC-2   LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified 
in the contract, the Contractor shall pay liquidated damages to the 
Government in the amount of $1000.00 for each calendar day of delay until 
the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

SC-3   CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

a. Upon obtaining the plans and specifications, the Contractor shall:

(1) Immediately check the specifications and all drawings;
(2) Compare the specifications and all drawings and verify the figures 
before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies; and
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (b).

b. Large scale drawings shall, in general, govern small scale drawings. 
Figures marked on drawings shall, in general, be followed in preference to 
scale measurements.

c. Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the contractor from performing such omitted or misdescribed 
details of the work, but shall be performed as if fully and correctly set 
forth and described in the drawings and specifications.

d. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in the office of 
the District Engineer, U.S. Army Engineer District, Philadelphia, Room 643, 
Wanamaker Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings 
are titled: "Repair of Boat Slip Bulkheads, Point Pleasant Canal, New 
Jersey Intracoastal Waterway, Ocean County, New Jersey" and have the 
drawing numbers, subtitles, and dates as indicated on Contract Drawing No. 
62561, Vicinity Map, Location Map - General Plan and List of Drawings.
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SC-4   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations and subsurface 
explorations by auger boring.

b. Weather Conditions. The climate of the area is referred to as 
"continental" by climatologists, characterized by cold winters and 
moderately hot summers. Complete weather records and reports may be 
obtained from the local U.S. Weather Bureau Office nearest to the work 
site. The Contractor shall satisfy himself as to the hazards likely to 
arise from weather conditions during the construction period.

c. Transportation Facilities. The work site is located   as shown on the 
vicinity and location maps on Contract Drawing No. 62561.  This network can 
be reached via New Jersey Routes 88 and 630. The Contractor shall be 
responsible for all investigations of load carrying capacities of bridges 
and roadways.

d. Tide Data. The mean range of tides at the site of the work is 
approximately 0.5 feet. Local mean low water is approximately 0.2 feet 
below North American Vertical Datum (NAVD) 1988.

e. Survey Controls. Survey control description sheets are included as 
Section 00840 of this contract.

f. Magnitude of the Contract Work. The estimated value of the contract work 
is between $250,000 and $500,000.

g. Obstruction of the Channel. The Government will not undertake to keep 
channels free from vessels or other obstructions, except to the extent of 
such regulations if any, as may be prescribed by the Secretary of the Army, 
in accordance with the provisions of Section 7 of the River and Harbor Act 
approved 8 August 1917. The Contractor will be required to conduct the work 
in such manner as to obstruct navigation as little as possible, and in case 
the Contractor's plant so obstructs a channel as to make difficult or 
endanger the passage of vessels, said plant shall be promptly moved on the 
approach of any vessel to such an extent as may be necessary to afford a 
practicable passage. The Contractor shall request the U.S. Coast Guard to 
issue a Notice to Mariners advising navigation interests that the 
Contractor's plant will be operating in the area. The Contractor shall 
submit a request to the Commander (OAN), Fifth Coast Guard District, 431 
Crawford Street, Portsmouth, Virginia 23704. The Contractor shall furnish a 
copy of this request to the Contracting Officer not less than five days 
prior to the start of work. The Contractor shall also notify the U.S. Coast 
Guard of the approximate time required for completion of the work. Upon 
completion of the work, the Contractor shall promptly remove his plant, 
including buoys, and other marks placed by him under this contract in 
navigable waters and on the shore.

h. Hours of Work. Unless otherwise specified, the Contractor shall be 
permitted to perform the contract work between the hours of 7:45 am and 
4:30 pm, Monday through Friday. Federal holidays (New Year's Day, Martin 
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Luther King Jr's Birthday, Presidents Day, Memorial Day, Independence Day, 
Labor Day, Columbus Day, Veterans Day, Thanksgiving Day, and Christmas Day) 
that fall within the work week will not be considered as work days. Prior 
to performing any work during hours other than those specified, the 
Contractor shall submit an overtime request to the Contracting Officer for 
review and approval. Overtime requests shall be submitted not less than 24 
hours prior to the time the Contractor desires to perform the overtime 
work. The Contractor shall provide at least a 24 hour advanced notification 
to establish when on-site work will commence and prior to restarting 
on-site work following any stoppage of work lasting longer than five normal 
workdays. Notification shall be provided by phone, or person, or in 
writing, and shall be given directly to the Contracting Officer.

SC-5   LAYOUT OF WORK (APR 1965 OCE)

The Contractor shall lay out its work from Government-established survey 
controls, the description of which are provided in Section 00840 of this 
document, and shall be responsible for all measurements in connection 
therewith. The Contractor shall furnish, at its own expense, such stakes, 
templates, platforms, equipment,range markers and labor as may be required 
in laying out any part of the work from the triangulation stations and 
bench marks established by the Government. The Contractor shall be 
responsible for executing the work to such lines and grades as may be 
established or indicated by the Contracting Officer.  It shall be the 
responsibility of the Contractor to maintain and preserve all stakes and 
other marks established by the Contracting Officer until authorized to 
remove them. If such marks are destroyed by the Contractor or through its 
negligence prior to their authorized removal, they may be replaced by the 
Contracting Officer at his discretion. The expense of replacement will be 
deducted from any amounts due or to become due to the Contractor. (CENAP)

SC-6   DAMAGE TO WORK

The responsibility for damage to any part of the permanent work shall be as 
set forth in the clause of the contract entitled "Permits and 
Responsibilities". However, if, in the judgement of the Contracting 
Officer, any part of the permanent work performed by the Contractor is 
damaged by flood or hurricane, which damage is not due to the failure of 
the Contractor to take reasonable precautions or to exercise sound 
engineering and construction practices in the conduct of the work, the 
Contractor shall make the repairs as ordered by the Contracting Officer and 
full compensation for such repairs will be made at the applicable contract 
unit or lump sum prices as fixed and established in the contract. If, in 
the opinion of the Contracting Officer, there are no contract unit or lump 
sum prices applicable to any part of such work, an equitable adjustment 
pursuant to Contract Clause entitled "Changes," will be made as full 
compensation for the repairs of that part of the permanent work for which 
there are no applicable contract unit or lump sum prices. Except as herein 
provided, damages to all work (including temporary construction), 
utilities, materials, equipment and plant shall be repaired to the 
satisfaction of the Contracting Officer at the Contractor's expense 
regardless of the cause of such damage. (CENAP)

SC-7   LIMITATION ON SUBCONTRACTING (DEC 1996)

By submission of an offer and execution of a contract, the Offeror/ 
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Contractor agrees that in performance of the contract in the case of a 
contract for-

(a) This clause does not apply to the unrestricted portion of a partial 
set-aside

(b) Services (except construction). At least 50 percent of the cost of 
contract performance incurred for personnel shall be expended for employees 
of the concern.

(c) Supplies (other than procurement from a regular dealer in such 
supplies). The concern shall perform work for at least 50 percent of the 
cost of manufacturing the supplies, not including the cost of materials.

(d) General construction. The concern will perform at least 15 percent of 
the cost of the contract, not including the cost of materials, with its own 
employees.

(e) Construction by special trade contractors. The concern will perform at 
least 25 percent of the cost of the contract, not including the cost of 
materials, with its own employees. (FAR 52.219-14)

SC-8  ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed, 
or interrupted due to an order of a court of competent jurisdiction as a 
result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the 
order is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of the contract. If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration 
of this contract under the terms of the SUSPENSION OF WORK clause of this 
contract. The period of such suspension, delay, or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided 
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit 
alleging that the work will have an adverse effect on the environment or 
that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. (CENAP)

SC-9  SIGNAL LIGHTS (FEB 1983)

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored 
in a fairway or channel, and the passing by other vessels of floating plant 
working navigable channels, as approved by the Commandant, U.S. Coast Guard 
with respect to vessels in inland waters (33 CFR 88), as applicable. (CENAP)
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SC-10  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

a. This clause does not apply to terminations. See 52.249-5000, Basis for 
Settlement of Proposals, and FAR Part 49.

b.  Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment from the Contractor's 
accounting records, costs for the equipment shall be based upon the 
applicable provisions of EP 1110-1-8, "Construction Equipment Ownership and 
Operating Expense Schedule," Region II. Working conditions shall be 
considered to be average for determining equipment rates using the schedule 
unless specified otherwise by the Contracting Officer. For equipment not 
included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule. 
For forward pricing, the schedule in effect at the time of negotiations 
shall apply. For retrospective pricing, the schedule in effect as of the 
time work was performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.205(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting 
officer shall request the contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, "Contract Pricing Proposal Cover Sheet."  
(EFARS 52.231-5000)

Note #1: The small purchase threshold is $100,000.

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer or an authorizing representative the right to examine 
those books, records, documents and other supporting data that will permit 
evaluation of the proposed equipment costs. This right shall extend for two 
years after expiration of contract performance. After price agreement the 
Contractor shall certify that the equipment costs or pricing data submitted 
are accurate, complete and current.

SC-11  CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of 
materials with specifications requirements shall be executed in triplicate 
copies. Each certificate shall be signed by an official authorized to 
certify on behalf of the manufacturing company and shall contain the name 
and address of the Contractor, the project name and location, and the 
quantity and date or dates of shipment or delivery to which the 
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certificates apply. Copies of laboratory test reports submitted with 
certificates shall contain the name and address of the testing laboratory 
and the date or dates of the tests to which the report applies. 
Certification shall not be construed as relieving the Contractor from 
furnishing satisfactory material, if, after tests are performed on selected 
samples, the material is found not to meet the specific requirements. 
(CENAP)

SC-12  PERFORMANCE EVALUATION OF CONTRACTOR

a. As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work. However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.

b. The format for the evaluation will be DD 2626, and the Contractor will 
be rated either outstanding, above average, satisfactory, marginal, or 
unsatisfactory in the areas of Contractor Quality Control, Timely 
Performance, Effectiveness of Management, Compliance with Labor Standards, 
and Compliance with Safety Standards. The Contractor will be advised of any 
unsatisfactory rating, either in an individual element or in the overall 
rating, prior to completing the evaluation, and all Contractor comments 
will be made a part of the official record. Performance Evaluation Reports 
will be available to all DOD Contracting offices for their future use in 
determining Contractor responsibility, in compliance with DFARS 
236.201(c)(1). (CENAP)

SC-13  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)

a. This clause specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: "Default (Fixed-Price Construction)". In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:

(1) The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

(2) The unusually severe weather must actually cause a delay to the 
completion of the project. The delay must be beyond the control and 
without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations. The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities. For the purpose of this contract, unusually severe weather is 
defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

        JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
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MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

         6     4     2     2     2     1     2     2     1     2     2     3

c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normal 
scheduled work. Actual adverse weather days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day. 
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days. If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph b. 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause 
entitled: "Default (Fixed Price Construction)". (ER 415-1-15)

SC-14  INSURANCE REQUIREMENTS

Evidence of the following insurance shall be provided to the Contracting 
Officer prior to commencement of work and shall be maintained throughout 
the period of performance:

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

-- End of Special Clauses --
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SECTION 00805-1 
 
 

CONTRACT ADMINISTRATION DATA 
 

 
G.1 ACCOUNTING AND APPROPRIATION DATA: 
 
 TO BE FURNISHED AT TIME OF AWARD 
 
 
G.2 CONTRACTING OFFICE: 
 
 U.S. Army Corps of Engineers, Philadelphia District 
 Wanamaker Building, 100 Penn Square East, Room 643 
 Attn:  CENAP-CT-C (Maureen Jordan) 
 Philadelphia, PA  19107-3390 
 Telephone Number:  (215) 656-6763 
 Facsimile Number:  (215) 656-6780/6798 
 
 
G.3 PAYMENT BY (SEND ORIGINAL INVOICE TO): 
 
 U.S. Army Corps of Engineers Finance Center 
 5722 Integrity Drive 
 Millington, TN  38054-5005 
 
 
G.4 A COPY OF THE INVOICE SHOULD BE SENT TO THE FOLLOWING: 
 

U.S. Army Corps of Engineers, Philadelphia District   
 ATTN:  CENAP-OP (Paula Retzler) 

Wanamaker Building, 100 Penn Square East – 6th Floor 
 Philadelphia, PA  19107-3390 
  
 
G.5 TECHNICAL INQUIRIES: 

All technical inquiries should be directed to: 
 
Pre and Post Award – Paula Retzler at 215-656-6787 
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General Decision Number: NJ030002 01/07/2005  NJ2 
 
 Superseded General Decision Number: NJ020002 
 
 State: New Jersey 
 
 Construction Types: Building, Heavy and Highway 
 
 Counties: Atlantic, Burlington, Camden, Cape May, Cumberland, 
 Gloucester, Mercer, Monmouth, Ocean and Salem Counties in New 
 Jersey. 
 
 Does not include heavy construction in Burlington, Camden, 
 Gloucester and Salem Counties 
 
 BUILDING CONSTRUCTION PROJECTS (does not include single family 
 homes and apartments up to and including 4 stories) 
 
 HEAVY CONSTRUCTION PROJECTS (does not include the counties of 
 BURLINGTON, CAMDEN, GLOUCESTER AND SALEM) 
 
 HIGHWAY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             12/19/2003 
             2             02/27/2004 
             3             03/19/2004 
             4             05/07/2004 
             5             05/28/2004 
             6             06/04/2004 
             7             07/02/2004 
             8             08/13/2004 
             9             10/29/2004 
             10            11/05/2004 
             11            01/07/2005 
 
 * ASBE0014-002 04/25/2004 
 
 BURLINGTON (townships of Edgewater Park, Lumberton, South 
 Hampton, Shamong, Tabernacle, West Hampton and Willingboro), 
 CAMDEN and GLOUCESTER COUNTIES: 
 
                                   Rates          Fringes 
 
   Insulator/asbestos worker 
   (includes the application of 
   all insulating materials, 
   protective coverings, 
   coatings and finishings to all 
   types of mechanical systems; 
   also, the application of 
   firestopping material to 
   openings and penetrations in 
   walls, floors, ceilings and 
   curtain walls; also, all lead 
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   abatement).....................$ 32.16            18.30 
 ---------------------------------------------------------------- 
 ASBE0042-002 07/14/2003 
 
 SALEM COUNTY: 
 
                                   Rates          Fringes 
 
   Insulator/asbestos worker 
   (includes the application of 
   all insulating materials, 
   protective coverings, 
   coatings and finishings to all 
   types of mechanical systems; 
   also, the application of 
   firestopping material to 
   openings and penetrations in 
   walls, floors, ceilings and 
   curtain walls; also, all lead 
   abatement).....................$ 25.64            11.49 
 ---------------------------------------------------------------- 
 * ASBE0085-001 06/01/1994 
 
 ATLANTIC COUNTY; BURLINGTON COUNTY (townships of Bass River and 
 Washington); CAPE MAY AND CUMBERLAND COUNTIES; OCEAN COUNTY 
 (townships of Eagleswood, Lacey, Little Egg Harbor, Long Beach, 
 Ocean and Stafford): 
 
                                   Rates          Fringes 
 
   Insulator/asbestos worker 
   (includes the application of 
   all insulating materials, 
   protective coverings, 
   coatings and finishings to all 
   types of mechanical systems; 
   also, the application of 
   firestopping material to 
   openings and penetrations in 
   walls, floors, ceilings and 
   curtain walls; also, all lead 
   abatement).....................$ 20.20             6.35 
 ---------------------------------------------------------------- 
 * ASBE0085-003 06/01/1994 
 
 MONMOUTH COUNTY (does not include the townships of Freehold, 
 Howell, Millstone, Upper Freehold and Wall): 
 
                                   Rates          Fringes 
 
   Insulator/asbestos worker 
   (includes the application of 
   all insulating materials, 
   protective coverings, 
   coatings, and finishings to 
   all types of mechanical 
   systems; also, the 
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   application of firestopping 
   material to openings and 
   penetrations in walls, 
   floors, ceilings and curtain 
   walls; also, all lead 
   abatement).....................$ 18.30            6.825 
 ---------------------------------------------------------------- 
 * ASBE0089-002 07/01/2004 
 
 BURLINGTON (includes the townships of Bordentown, Burlington, 
 Chesterfield, East Hampton, Florence, Mansfield, Mt. Holly, New 
 Hanover, North Hanover, Pemberton, Springfield, and Woodland); 
 MERCER COUNTY; MONMOUTH COUNTY (townships of Allentown, 
 Blansingburg, Brielle, Englishtown, Farmingdale, Freehold, 
 Howell, Manasquan, Millstone, Roosevelt, Sea Girt, South 
 Belmar, Spring Lake Heights, Upper Freehold, Wall and West 
 Belmar); and OCEAN COUNTY (townships of Beachwood, Berkeley, 
 Breton Woods, Brick, Cedarwood Park, Dover, Gilford Park, 
 Island Beach, Island Heights, Jackson, Lakehurst, Lakewood, 
 Manchester, New Egypt, Ocean Gate, Pine Beach, Plumstead, South 
 Toms River and Toms River): 
 
                                   Rates          Fringes 
 
   Insulator/asbestos worker 
   (includes the application of 
   all insulating materials, 
   protective coverings, 
   coatings, and finishings to 
   all types of mechanical 
   systems; also, the 
   application of firestopping 
   material to openings and 
   penetrations in walls, 
   floors, ceilings and curtain 
   walls; also, all lead 
   abatement).....................$ 32.63            19.62 
 ---------------------------------------------------------------- 
 BOIL0028-002 08/01/2004 
 
                                   Rates          Fringes 
 
   Boilermaker....................$ 34.28       7.83 + 44% 
 ---------------------------------------------------------------- 
 * BRNJ0005-001 01/01/2004 
 
                                   Rates          Fringes 
 
   Bricklayers and marble masons..$ 30.55            15.40 
   (Excludes Building Construction for Mercer County), TILE 
   LAYERS, & TERRAZZO WORKERS 
 ---------------------------------------------------------------- 
 * CARP0029-001 05/01/2004 
 
                                   Rates          Fringes 
 
   Carpenter; 
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   carpenter/resilient floor 
   layer; and insulator...........$ 33.38              45% 
 ---------------------------------------------------------------- 
 * CARP0029-002 05/01/2004 
 
                                   Rates          Fringes 
 
   Carpenter; 
   carpenter/resilient floor 
   layer; and insulator...........$ 31.04     .04 + 40.23% 
 ---------------------------------------------------------------- 
 CARP0031-001 05/01/2004 
 
 MERCER COUNTY (Remainder) 
 
                                   Rates          Fringes 
 
   Carpenter......................$ 33.85            14.55 
 ---------------------------------------------------------------- 
 * CARP0454-002 07/01/2001 
 
                                   Rates          Fringes 
 
   Dock Builder & Piledrivermen...$ 27.45          16.79+A 
 
 a. 
   PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Presidential 
   Election Day, and Thanksgiving Day; provided the worker 
   works any of the 3 days in the 5-day work week preceeding 
   the holiday and the first work day after the holiday. 
 ---------------------------------------------------------------- 
 * CARP0623-003 12/03/1994 
 
 CAMDEN, GLOUCESTER AND SALEM COUNTIES: 
 
                                   Rates          Fringes 
 
   Terrazzo Finisher..............$ 12.93             5.05 
 ---------------------------------------------------------------- 
 CARP0623-004 12/03/1994 
 
 ATLANTIC AND MONMOUTH COUNTIES: 
 
                                   Rates          Fringes 
 
   Tile Finisher..................$  8.45              13% 
 ---------------------------------------------------------------- 
 * CARP0623-005 12/03/1994 
 
 CAMDEN, GLOUCESTER AND SALEM COUNTIES: 
 
                                   Rates          Fringes 
 
   Tile Finisher..................$ 12.72             5.05 
 ---------------------------------------------------------------- 
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 * CARP0623-006 12/03/1994 
 
 CAMDEN, GLOUCESTER AND SALEM COUNTIES: 
 
                                   Rates          Fringes 
 
   Marble Finisher................$ 12.95             5.05 
 ---------------------------------------------------------------- 
 CARP1456-006 05/01/2003 
 
                                   Rates          Fringes 
 
   Diver Tender...................$ 28.82            26.41 
   Diver..........................$ 38.28            26.41 
 ---------------------------------------------------------------- 
 * CARP1456-007 05/01/2003 
 
 MERCER AND MONMOUTH COUNTIES: 
 
                                   Rates          Fringes 
 
   Dockbuilder and piledriver 
   operator.......................$ 31.54            24.61 
 ---------------------------------------------------------------- 
 * ELEC0269-003 04/01/2004 
 
 BURLINGTON COUNTY (area north of a line following the west and 
 south limits of Burlington Borough from the Delaware River in a 
 southeasterly direction to the Burlington - Mt. Holly Road, 
 south- southeast along this road to and including the town of 
 Mt. Holly, east along the Pennsylvania Railroad to and 
 including New Lisbon, and continuing along the Pennsylvania 
 Railroad to the Ocean County Line); and MERCER COUNTY: 
 
                                   Rates          Fringes 
 
   Line Construction (does not 
   include railroad work) 
      Line technician, cable 
      splicer and equipment 
      operator....................$ 39.59              47% 
      Truck driver, ground 
      person and winch operator...$ 31.67              47% 
 ---------------------------------------------------------------- 
 * ELEC0269-004 04/01/2004 
 
 BURLINGTON COUNTY (area north of a line following the west and 
 south limits of Burlington Borough from the Delaware River in a 
 southeasterly direction to the Burlington - Mt. Holly Road, 
 south-southeast along this road to and including the town of 
 Mt. Holly, east along the Pennsylvania Railroad to and 
 including New Lisbon, and continuing along the Pennsylvania 
 Railroad to the Ocean County Line); and MERCER COUNTY: 
 
                                   Rates          Fringes 
 
   Electrician and cable splicer..$ 39.59      47.3% + .25 
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 ---------------------------------------------------------------- 
 * ELEC0351-001 10/01/2001 
 
 ATLANTIC COUNTY; BURLINGTON COUNTY (townships of Edgewater 
 Park, Delanco, Delran, Cinnaminson, Moorestown, Mount Laurel, 
 Wilingsboro, Hainesport, Lumberton, Medford and Evesham; 
 Shamong Township (north of the Central Railroad of the New 
 Jersey Line); Tabernacle Township (north of the Central 
 Railroad of the New Jersey Line); and Woodland Township (north 
 of the Central Railroad of the New Jersey Line); Burlington 
 Township (south of a line starting at the Delaware River and 
 following the southern boundary of Burlington Borough to the 
 Burlington-Mt. Holly Rd., along this road to Mt. Holly, around 
 Mt. Holly but does not include Mt. Holly, to the Pennsylvania 
 Railroad along the Pennsylvania line through, but does not 
 include, Pemberton, through but does not include Lisbon, to the 
 Ocean County line; and that portion south of the Central 
 Railroad of the New Jersey Line, running through Chatsworth); 
 East Hampton Township (south of a line starting at the Delaware 
 River and following the southern boundary of Burlington Borough 
 to the Burlington-Mt. Holly Rd., along this road to Mt. Holly, 
 around, but does not include, Mt. Holly, to the Pennsylvania 
 Railroad along the Pennsylvania line, through, but does not 
 include Pemberton, through, but does not include, New Lisbon, 
 to the Ocean County line; and that portion south of the Central 
 Railroad of the New Jersey Line running through Chatsworth); 
 Pemberton Township (south of a line starting at the Delaware 
 River and following the southern boundary of Burlington Borough 
 to the Burlington-Mt. Holly Rd., along this road to Mt. 
 Holly,around, but does not include, Mt. Holly, to the 
 Pennsylvania Railroad along the Pennsylvania line, through, but 
 does not include, Pemberton, through, but does not include, New 
 Lisbon, to the Ocean County line; and that portion south of the 
 Central Railroad of the New Jersey Line running through 
 Chatsworth); South Hampton Township (south of a line starting 
 at the Delaware River and following the southern boundary of 
 Burlington Borough to the Burlington-Mt. Holly Rd., along this 
 road to Mt. Holly, around, but does not include, Mt. Holly, to 
 the Pennsylvania Railroad along the Pennsylvania line, through, 
 but does not include, Pemberton, through, but does not include, 
 New Lisbon, to the Ocean County line; and that portion south of 
 the Central Railroad of the New Jersey Line running through 
 Chatsworth); West Hampton Township (south of a line starting at 
 the Delaware River and following the southern boundary of 
 Burlington Borough to the Burlington-Mt. Holly Rd., along this 
 road to Mt. Holly, around, but does not include Mt. Holly, to 
 the Pennsylvania Railroad along the Pennsylvania line, through, 
 but does not include, Pemberton, through but does not include, 
 New Lisbon, to the Ocean County line; and that portion south of 
 the Central Railroad of the New Jersey line running through 
 Chatsworth); CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER and SALEM 
 COUNTIES: 
 
                                   Rates          Fringes 
 
   Electrician and cable splicer..$ 32.89     51.05% + .20 
 ---------------------------------------------------------------- 
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 * ELEC0351-002 10/01/2001 
 
 ATLANTIC COUNTY; BURLINGTON COUNTY (Townships of Edgewater 
 Park, Delanco, Delran, Cinnaminson, Moorestown, Mount Laurel, 
 Wilingsboro, Hainesport, Lumberton, Medford and Evesham; 
 Shamong Township (north of the Central Railroad of the New 
 Jersey Line); Tabernacle Township (north of the Central 
 Railroad of the New Jersey Line); and Woodland Township (north 
 of the Central Railroad of the New Jersey Line); Burlington 
 Township (south of a line starting at the Delaware River and 
 following the southern boundary of Burlington Borough to the 
 Burlington-Mt. Holly Rd., along this road to Mt. Holly, around, 
 but does not include, Mt. Holly, to the Pennsylvania Railroad 
 along the Pennsylvania Line, through, but does not include, 
 Pemberton, through, but does not include, New Lisbon, to the 
 Ocean County line; and that portion south of the Central 
 Railroad of the New Jersey Line running through Chatsworth); 
 Easthampton Township (south of a line starting at the Delaware 
 River and following the southern boundary of Burlington Borough 
 to the Burlington-Mt. Holly Rd., along this road to Mt. Holly, 
 around, but does not include, Mt. Holly, to the Pennsylvania 
 Railroad along the Pennsylvania line, through, but does not 
 include, Pemberton, through, but does not include, New Lisbon, 
 to the Ocean County line; and that portion south of the Central 
 Railroad of the New Jersey Line running through Chatsworth); 
 Pemberton Township (south of a line starting at the Delaware 
 River and following the southern boundary of Burlington Borough 
 to the Burlington-Mt. Holly Rd., along this road to Mt. Holly, 
 around, but does not include, Mt. Holly, to the Pennsylvania 
 Railroad along the Pennsylvania line, through, but does not 
 include, Pemberton, through, but does not include, New Lisbon, 
 to the Ocean County line; and that portion south of the Central 
 Railroad of the New Jersey Line running through Chatsworth); 
 South Hampton Township (south of a line starting at the 
 Delaware River and following the southern boundary of 
 Burlington Borough to the Burlington-Mt. Holly Rd., along this 
 road to Mt. Holly, around, but does not include, Mt. Holly, to 
 the Pennsylvania Railroad along the Pennsylvania line, through, 
 but does not include, Pemberton, through, but does not include, 
 New Lisbon, to the Ocean County line; and that portion south of 
 the Central Railroad of the New Jersey Line running through 
 Chatsworth); Westhampton Township (south of a line starting at 
 the Delaware River and following the southern boundary of 
 Burlington Borough to the Burlington-Mt. Holly Rd., along this 
 road to Mt. Holly, around, but does not include, Mt. Holly, to 
 the Pennsylvania Railroad along the Pennsylvania line, through, 
 but does not include Pemberton, through, but does not include, 
 New Lisbon, to the Ocean County line; and that portion south of 
 the Central Railroad of the New Jersey line running through 
 Chatsworth); CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER and SALEM 
 COUNTIES: 
 
                                   Rates          Fringes 
 
   Line Construction (does not 
   include railroad work) 
      Ground person...............$ 27.95           52.05% 
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      Line technician, cable 
      splicer and ground person...$ 32.89           52.05% 
   Linemen,Heavy Equipment 
   Operators, & Cable Splicers....$ 32.89           52.05% 
 ---------------------------------------------------------------- 
 ELEC0351-003 12/03/1994 
 
 BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, MONMOUTH, 
 OCEAN AND SALEM COUNTIES: 
 
                                   Rates          Fringes 
 
   Line Construction: 
   (RAILROAD ONLY) 
      Dynamite Man................$ 14.20              25% 
      Groundman Winch Operator....$ 13.07              25% 
      Groundman...................$ 11.06              25% 
      Line Equipment Mechanic.....$ 12.90              25% 
      Line Equipment Operator.....$ 16.20              25% 
      Linemen.....................$ 16.96              25% 
      Street Light Mechanic.......$ 12.97              25% 
 ---------------------------------------------------------------- 
 ELEC0400-001 06/03/2002 
 
 MONMOUTH AND OCEAN COUNTIES: 
 
                                   Rates          Fringes 
 
   Electrician and cable splicer..$ 36.01           40.75% 
 ---------------------------------------------------------------- 
 * ELEC0400-002 06/02/1997 
 
 MONMOUTH AND OCEAN COUNTIES: 
 
                                   Rates          Fringes 
 
   Line Construction (does not 
   include railroad work) 
      Ground person...............$ 27.01    18.75% + 5.83 
      Line technician, cable 
      splicer and equipment 
      operator....................$ 28.96    18.75% + 5.83 
 ---------------------------------------------------------------- 
 * ELEV0005-002 08/01/2003 
 
                                   Rates          Fringes 
 
   Elevator Mechanic..............$ 36.205       9.605 + a 
 
 a. 
 PAID HOLIDAYS: 
   New Year's Day, Memorial Day, Independence Day, Labor 
   Day, Thanksgiving Day and Christmas Day. 
 
 PAID VACATION: 
   Employer contributes 4% of basic hourly rate as vacation 
   pay credit for 5 years or more of service, and 2% for 6 
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   months to 5 years of service. 
 ---------------------------------------------------------------- 
 * ENGI0825-002 07/01/2004 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
      GROUP 1.....................$ 35.12        18.90 + a 
      GROUP 2.....................$ 33.53        18.90 + a 
      GROUP 3.....................$ 31.62        18.90 + a 
      GROUP 4.....................$ 29.99        18.90 + a 
      GROUP 5.....................$ 28.28        18.90 + a 
      GROUP 6.....................$ 36.84        18.90 + a 
 
 Hazardous waste work: 20% per hour additional. 
 
 a. 
 PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Thanksgiving 
   Day and Christmas Day. 
 
 POWER EQUIPMENT OPERATORS  CLASSIFICATIONS: 
 
   GROUP 1:  Autograde - combination subgrader; base metal 
   spreader and 7 base trimmer (CMI and similar type); 
   autograde placer, trimmer, spreader combination (CMI and 
   similar type); autograde slipform paver (CMI and similar 
   type); backhoe; central power plant (all types); concrete 
   paving machine; crane (all types, including overhead and 
   straddle traveling type); gantry; derrick (land or 
   floating); drillmaster; quarrymaster (down the hole drill); 
   rotary drill; self-propelled hydraulic drill; self-powered 
   drill; dragline; elevator grader; front end loader (5 yds. 
   and over); gradeall; grader; raygo; locomotive (large); 
   mucking machine; pavement and concrete breaker; superhammer 
   and hoe ram; pile driver (length of boom including length 
   of leads, shall determine premium rate applicable); roadway 
   surface grinder; scooper (loader and shovel); shovel; tree 
   chopper with boom; trench machine 
 
   GROUP 2:  "A" frame; backhoe (combination); boom attachment 
   on loader (rate based on size of bucket) not applicable to 
   pipehook, boring and drilling machine; brush chopper; 
   shredder and tree shredder; tree shearer; cableway; 
   carryall; concrete pump; concrete pumping system; pumpcrete 
   and similar types; conveyor, 125 ft. and over; drill 
   doctor, including dust collector, maintenance); front end 
   loader (2 yds. but less than 5 yds.); grader (finisher); 
   groove cutting machine (ride-on type); header planer; 
   hoist; (all types hoist, shall also include steam, gas, 
   diesel, electric, air, hydraulic, single and double drum, 
   concrete brick shaft caisson, snorkel roof, and/or any 
   other similar type hoisting machine, portable or 
   stationary, except Chicago boom type); hoist (Chicago boom 
   type); hydraulic crane, 10 tons and under, hydro-axle; jack 
   screw air hydraulic power-operated unit or console type 
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   (not hand jack or pile load test type); log skidder; pan; 
   paver (all concrete); pumpcrete machine; squeezecrete and 
   concrete pumping (regardless of size); scraper; side boom; 
   straddle carrier; ross and similar types; winch truck 
   (hoisting) 
 
   GROUP 3:  Asphalt curbing machine; asphalt plant engineer; 
   asphalt spreader; autograder tube finisher and texturing 
   machine (CMI and similar types); autograde curercrete 
   machine (CMI and similar types); autograde curb trimmer and 
   sidewalk; shoulder; slipform (CMI and similar types); bar 
   bending machine (power); batcher; batching plant and 
   crusher on side; belt conveyor system; boom-type skimmer 
   machine, bridge deck finisher; bulldozers (all types); car 
   dumper (railroad); compressor and blower type unit (used 
   independently or mounted on dual-purpose truck, on job site 
   or in conjunction with job site in loading and unloading of 
   concrete, cement, fly ash, instantcrete, or similar type 
   materials); compressor (2 or 3) (battery); concrete 
   finishing machine; concrete saw and cutter (ride-on type); 
   concrete spreader; hetzel; rexomatic and similar type; 
   concrete vibrator, conveyor, under 125 ft.; crushing 
   machine; ditching machine, small (ditchwitch or similar 
   type); dope pot (mechanical with or without pump); dumpster 
   elevator; fire person; fork lifts (economobile; lull and 
   similar type of equipment); front end loader (1 yd. and 
   over but less than 2 yds.); generator (2 or 3) in battery; 
   giraffe grinder; radar and motor patrol; gunnite machine 
   (does not include nozzle); hammer (vibratory) (in 
   conjunction with generator); hoist (roof, tugger, aerial 
   platform hoist and house car); hopper; hopper door 
   (power-operated); ladder (motorized); laddervator; 
   locomotive, dinky type; maintenance; utility person; 
   mechanic; mixer (except paving mixer); motor patrol and 
   grader; pavement breaker, small self-propelled ride-on type 
   (also maintaining compressor or hydraulic unit); pavement 
   breaker; truck-mounted; pipe bending machine (power); 
   roller; black top; scales, power; seaman pulverizing mixer; 
   shoulder widener; silo; skimmer machine (boom type); steel 
   cutting machine, services and maintains tractor; tug 
   captain; vibrating plant (used in conjunction with 
   unloading); welder and repair mechanic; concrete 
   cleaning/decontamination machine operator; directional 
   boring machine; heavy equipment robotics 
   operator/technician; master environmental maintenance 
   technician; ultra high pressure waterjet cutting tool 
   system operator/maintenance technician; vacuum blasting 
   machine operator/maintenance technician 
 
   GROUP 4:  Broom and sweeper; chipper; compressor (single); 
   concrete spreader (small type); conveyor loader (does not 
   include elevator grader); engine, large diesel (1620 H.P.) 
   and staging pump; farm tractor; fertilizing equipment 
   (operation and maintenance); fine grade machine (small 
   type); form line grader (small type); front end loader 
   (under 1 yd.); generator (single); grease, gas, fuel and 
   oil supply truck; heater (Nelson or other type including 
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   propane, natural gas or flow-type unit); light; portable 
   generating light plant; mixer; concrete small; mulching 
   equipment (operation and maintenance); pump (4-inch suction 
   and over including submersible pump); pump (2 or less, 
   4-in. suction and over including submersible pump); pump 
   (diesel engine and hydraulic, immaterial of power; road 
   finishing machine (small type); roller, grade, fill or 
   stone base; seeding equipment (operation and maintenance 
   of); sprinkler and water pump truck; steam jenny and 
   boiler; stone spreader; tamping machine; vibrating ride-on; 
   temporary heating plant (Nelson or other type, including 
   propane, natural gas or flow type unit); water and 
   sprinkler truck; welding machine (gas, diesel, and/or 
   electric converter of any type, single, or two or three in 
   a battery); welding system, multiple (rectifier transformer 
   type); wellpoint system 
 
 GROUP 5:  Oiler 
 
 GROUP 6:  Helicopter pilot 
 ---------------------------------------------------------------- 
 * ENGI0825-003 07/01/2004 
 
                                   Rates          Fringes 
 
   Power equipment operator - 
   tank erection: 
      GROUP 1.....................$ 37.61        18.90 + a 
      GROUP 2.....................$ 36.77        18.90 + a 
      GROUP 3.....................$ 38.75        18.90 + a 
      GROUP 4.....................$ 34.68        18.90 + a 
      GROUP 5.....................$ 29.47        18.90 + a 
 
 Hazardous waste work: 20% per hour additional. 
 
 a. 
 PAID HOLiDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Thanksgiving 
   Day and Christmas Day. 
 
   POWER EQUIPMENT OPERATORS - TANK ERECTION CLASSIFICATIONS 
 
   GROUP  1:  Operating engineer - on all cranes and derricks 
   with boom including jib 140 ft. or more above the ground 
 
   GROUP  2:  Operating engineer - on all equipment, including 
   cranes and derricks with boom including jib, less than 140 
   ft. above the ground 
 
   GROUP  3:  Helicopter - pilot 
 
   GROUP  4:  Air compressor, welding machine and generator 
   (gas, diesel, or electrical-driven equipment and sources of 
   power from a permanent plant (steam, compressed air, 
   hydraulic or other power), for the operating of any machine 
   or automatic tool used in the erection, alteration, repair 
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   and dismantling of tanks and any and all "dual-purpose" 
   trucks used on the construction job site 
 
   GROUP  5:  Oiler 
 ---------------------------------------------------------------- 
 * ENGI0825-004 07/01/2004 
 
                                   Rates          Fringes 
 
   Power equipment operator - 
   steel erection: 
      GROUP 1.....................$ 36.89        18.90 + a 
      GROUP 2.....................$ 36.98        18.90 + a 
      GROUP 3.....................$ 34.59        18.90 + a 
      GROUP 4.....................$ 32.03        18.90 + a 
      GROUP 5.....................$ 30.50        18.90 + a 
      GROUP 6.....................$ 28.74        18.90 + a 
      GROUP 7.....................$ 39.25        18.90 + a 
 
 Hazardous waste work: 20% per hour additional. 
 
 a. PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Thanksgiving 
   Day and Christmas Day. 
 
   POWER EQUIPMENT OPERATORS - STEEL ERECTION CLASSIFICATIONS 
 
   GROUP  1:  Cranes (all cranes, land or floating with boom 
   including jib 140 ft. and over, above ground); derricks 
   (all  derricks, land or floating with boom including jib 
   140 ft.  and over, above ground) 
 
   GROUP  2:  Cranes (all cranes, land or floating with booms 
   including jib less than 140 ft. above ground); derricks 
   (all derricks, land or floating with booms including jib, 
   less than  140 ft. above ground) 
 
   GROUP  3:  "A" frame; cherry picker, 10 tons and under; hoist 
   (all types of hoist, shall also include steam, gas, diesel, 
   electric, air, hydraulic, single and double drum, concrete, 
   brick  shaft caisson, or any other similar type hoisting 
   machines,  portable or stationary, except Chicago boom 
   type); jack (screw, air, hydraulic power-operated unit 
   console type (not hand jack or  pile load test type); side 
   boom 
 
   GROUP  4:  Aerial platform used as a hoist; compressor, 2 or 
   3 in battery; elevator or house car; conveyor and tugger 
   hoist;  fire person; forklift; generator, 2 or 3; 
   maintenance - utility person;  rod bending machine (power); 
   welding machine (gas or electric,  2 or 3 in battery, 
   including diesel); captain, power boats; tug master, power 
   boats 
 
   GROUP  5:  Compressor, single; welding machine, single; gas, 
   electric converters of any type, diesel; welding system 
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   multiple (rectifier, transformer type); generator, single 
 
   GROUP  6:  Oiler, straddle carrier 
 
   GROUP  7:  Helicopter pilot 
 ---------------------------------------------------------------- 
 * ENGI0825-005 07/01/2004 
 
                                   Rates          Fringes 
 
   Power equipment operator - 
   oilostatic mainline & 
   transportation pipeline: 
      GROUP 1.....................$ 35.75        18.90 + a 
      GROUP 2.....................$ 35.10        18.90 + a 
      GROUP 3.....................$ 31.96        18.90 + a 
      GROUP 4.....................$ 30.56        18.90 + a 
      GROUP 5.....................$ 28.74        18.90 + a 
      GROUP 6.....................$ 37.68        18.90 + a 
 
 Hazardous waste work: 20% per hour additional. 
 
 a.  PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Thanksgiving 
   Day and Christmas Day. 
 
   POWER EQUIPMENT OPERATOR - OILOSTATIC MAINLINE & TRANSPORTATIO 
   PIPELINE CLASSIFICATIONS 
 
   GROUP 1:  Backhoe; crane (all types); dragline; front-end 
   loader (5 yds. and over); gradeall; scooper (loader and 
   shovel); Koehring and trench machine 
 
   GROUP 2:  "A" frame; backhoe (combination hoe loader); boring 
   and drilling machine; ditching machine, small; ditchwitch 
   or similar type; forklift; front end loader (2 yds. and 
   over but less than 5 yds.); grader, finish (fine); 
   hydraulic crane, 10 tons and under (over 10 tons - crane 
   rate applies); side boom and winch truck (hoisting) 
 
   GROUP 3:  Backfiller; broom and sweeper; bulldozer; 
   compressor (2 or 3 in battery); front-end loader (under 2 
   yds.); generator; giraffe grinder; grader and motor patrol; 
   mechanic; pipe bending machine (power); tractor; water and 
   sprinkler truck; welder and repair mechanic 
 
   GROUP 4:  Compressor (single); dope pot (mechanical with or 
   without pump); dust collector; farm tractor; pump (4-in. 
   suction  and over); pump (2, less than 4-in. suction); 
   pump; diesel  engine and hydraulic (immaterial of power); 
   welding machine; gas or electric converter of any type, 
   single; welding machine; gas or electric converters of any 
   type, 2 or 3 in battery; multiple welder; wellpoint system 
   (including installation and maintenance) 
 
   GROUP 5:  Oiler; grease person; gas, fuel and supply trucks; 
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   tire  repair and maintenance 
 
   GROUP 6:  Helicopter pilot 
 ---------------------------------------------------------------- 
 IRON0011-001 07/01/2002 
 
 MONMOUTH AND OCEAN COUNTIES: 
 
                                   Rates          Fringes 
 
   Ironworkers: 
      Ornamental & structural.....$ 29.53            24.10 
      Reinforcing.................$ 27.63            24.10 
 ---------------------------------------------------------------- 
 * IRON0068-001 07/01/2003 
 
 BURLINGTON COUNTY (Townships of Chatsworth and Lumberton); 
 MERCER COUNTY; MONMOUTH COUNTY (south half); AND OCEAN COUNTY 
 (middle third of county): 
 
                                   Rates          Fringes 
 
   Ironworkers: 
      Ornamental & structural.....$ 28.41            23.80 
      Reinforcing.................$ 26.41            23.80 
 ---------------------------------------------------------------- 
 * IRON0350-001 07/01/2003 
 
 ATLANTIC and CAPE MAY COUNTIES; CUMBERLAND COUNTY (area east of 
 a line drawn from Delaware Bay through the town of Cedarsville 
 and north to the point where the county lines of Atlantic, 
 Cumberland and Gloucester meet); OCEAN COUNTY (remainder of 
 county): 
 
                                   Rates          Fringes 
 
   Ironworkers: 
      BUILDING CONSTRUCTION:......$ 29.77            20.25 
      HIGHWAY CONSTRUCTION:.......$ 28.82            20.25 
 ---------------------------------------------------------------- 
 * IRON0399-001 07/01/2004 
 
 BURLINGTON COUNTY (does not include the township of Lumberton); 
 CAMDEN COUNTY; CUMBERLAND COUNTY (area west of a line drawn 
 from Delaware Bay through the town of Cedarsville and upward to 
 the point where the county lines of Atlantic, Cumberland and 
 Gloucester meet); GLOUCESTER AND SALEM COUNTIES: 
 
                                   Rates          Fringes 
 
   Ironworkers: 
      Ornamental, reinforcing & 
      structural..................$ 35.24            16.85 
      Structural, Ornamental, 
      and Reinforcing.............$ 35.24            16.85 
 ---------------------------------------------------------------- 
 * LABO0172-001 03/01/2004 
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 HEAVY AND HIGHWAY CONSTRUCTION: 
 
                                   Rates          Fringes 
 
   Laborers: 
      GROUP 1.....................$ 24.30        14.40 + a 
      GROUP 2.....................$ 24.50        14.40 + a 
      GROUP 3.....................$ 24.80        14.40 + a 
      GROUP 4.....................$ 25.00        14.40 + a 
      GROUP 5.....................$ 25.25        14.40 + a 
      GROUP 6.....................$ 28.80        14.40 + a 
      GROUP 7.....................$ 25.30        14.40 + a 
      GROUP 8.....................$ 27.30        14.40 + a 
 
 a.  PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Presidential 
   Election Day, Thanksgiving Day and Christmas Day, provided 
   the worker works 3 days for the same employer within a 
   period of ten working days consisting of five working days 
   before and five working days after the day upon which the 
   holiday falls or is observed. 
 
   LABORERS CLASSIFICATIONS HEAVY AND HIGHWAY CONSTRUCTION 
 
   GROUP 1:  Common laborer; landscape laborer; railroad track 
   laborer; flag person; salamander tender; pit person; dump 
   person; waterproofing laborer; raker and tamper on cold 
   patch work; and laborer (wrapping and coating of all pipe) 
 
   GROUP  2:  Powder carrier; magazine tender; and signal person 
 
   GROUP  3:  Sewer pipe; laser person; conduit and duct line 
   layer; power tool operator; jackhammer; chipping hammer; 
   pavement breaker; power buggy; concrete cutter; asphalt 
   cutter; sheet hammer operator; tree cutter operator; 
   laborer (sandblasting, cutting, burning and operating such 
   other power tools used to perform work usually done 
   manually by laborers) 
 
   GROUP  4:  Wagon drill operator; timber person and drill maste 
 
   GROUP  5:  Finisher; manhole; catch basin or inlet builder; 
   form setter; rammer; paver; gunite nozzle person and 
   stonecutter 
 
   GROUP  6:  Blaster 
 
   GROUP  7: Hazardous waste removal work, Levels A, B, C, or D, 
   personal protection not required 
 
   GROUP 8: Hazardous waste removal work, Levels A, B or C, 
   personal protection required 
 ---------------------------------------------------------------- 
 * LABO0172-002 03/01/2004 
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                                   Rates          Fringes 
 
   Laborers: 
      FREE AIR TUNNEL:............$ 28.75        14.40 + a 
 
 a.  PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day and Presidential Election Day, 
   provided the worker works 3 days for the same employer 
   within a period of ten working days consisting of five 
   working days before and five working days after the day 
   upon which the holiday falls or is observed. 
 
   LABORERS - FREE AIR TUNNEL CLASSIFICATIONS 
 
   GROUP 1:  Blasterer 
 
   GROUP 2:  Skilled laborer (miner, drill runner, iron person, 
   maintenance person, conveyor person, safety miner, rigger, 
   blocklayer, cement finisher, rod person, caulker, powder 
   carrier) 
 
   GROUP 3:  Semi-skilled laborer (chuck tender, track person, 
   nipper, brake person, derail person, cable person, hose 
   person, grout person, gravel person, form person, bell or 
   signal person (top or bottom), form worker and mover, 
   concrete worker, shaft person, tunnel laborer) 
 
   GROUP 4:  Powder watch person, change house attendant, top 
   laborers 
 ---------------------------------------------------------------- 
 * LABO0172-003 03/01/2004 
 
                                   Rates          Fringes 
 
   Laborers: 
      ASPHALT CONSTRUCTION:.......$ 25.10        14.40 + a 
 
 a. 
 PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Presidential 
   Election Day, Thanksgiving Day and Christmas Day, provided 
   the worker works 3 days for the same employer within a 
   period of ten working days consisting of five working days 
   before and five working days after the day upon which the 
   holiday falls or is observed. 
 ---------------------------------------------------------------- 
 LABO0222-001 05/01/2004 
 
 BUILDING CONSTRUCTION: 
 
                                   Rates          Fringes 
 
   Laborers: 
      GROUP 1.....................$ 24.65            13.37 
      GROUP 2.....................$ 24.15            13.37 
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      GROUP 3.....................$ 20.53            13.37 
 
 LABORERS CLASSIFICATIONS BUILDING CONSTRUCTION 
 
   GROUP 1: Jackhammer; tamper; motorized tamper and compactor; 
   street cleaning machine; scaffold builder; hydro; 
   demolition equipment; all types of motorized forklift; 
   riding motor buggy operator; Bobcat operator; mortar 
   person; burner; nozzle person on gunite work 
 
   GROUP 2: All laborers not listed in Groups 1 or 3 
 
   GROUP 3: Laborer doing janitorial-type light clean-up work 
   associated with the turnover of the project to the owner; 
   flag person; laborer manning temporary heat of all types 
 ---------------------------------------------------------------- 
 LABO1030-001 05/01/2004 
 
                                   Rates          Fringes 
 
   Laborer 
      The removal, abatement, 
      enclosure and 
      decontamination of 
      personal protective 
      equipment, chemical 
      protective clothing and 
      machinery relating to 
      asbestos and/or toxic and 
      hazardous waste or 
      materials which shall 
      include but not 
      necessarily be limited to: 
      the erection, moving, 
      servicing and dismantling 
      of all enclosures, 
      scaffolding and 
      barricades; the operation 
      of all tools and equipment 
      normally used in the 
      removal or abatement of 
      asbestos and toxic or 
      hazardous waste or 
      materials; the labeling, 
      bagging, cartoning, 
      crating, or other 
      packaging of materials for 
      disposal; the clean-up of 
      the worksite; and all 
      other work incidental to 
      the removal, abatement, 
      encapsulation, enclosure, 
      and decontamination of 
      asbestos and toxic or 
      hazardous waste or 
      materials; and, in 
      addition, all work tasks 
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      involved in the 
      maintenance and operation 
      of energy resource recovery 
      plants (co-generation 
      plants).....................$ 23.35            12.11 
 ---------------------------------------------------------------- 
 * PAIN0252-007 05/01/2003 
 
 ATLANTIC COUNTY; BURLINGTON COUNTY (south of a line drawn 
 between these cities: Florence to Bustleton to Columbus to 
 Jobstown to Pemberton to Ongs Hat to Chatsworth to Whiting to 
 Pinewald to Ocean Gate to Seaside Heights); CAMDEN, CAPE MAY, 
 CUMBERLAND, and GLOUCESTER COUNTIES; OCEAN COUNTY (south of a 
 line drawn between these cities: Florence to Bustleton to 
 Columbus to Jobstown to Pemberton to Ongs Hat to Chatsworth to 
 Whiting to Pinewald to Ocean Gate to Seaside Heights); and 
 SALEM COUNTY: 
 
                                   Rates          Fringes 
 
   Glazier........................$ 27.35            15.05 
 ---------------------------------------------------------------- 
 * PAIN0711-001 05/01/2000 
 
                                   Rates          Fringes 
 
   Painting, paperhanging & 
   allied work....................$ 28.75       27% + 2.54 
   Repaint work & preparation 
   thereof (including jobs where 
   no major alterations are 
   taking place but excluding 
   bridges, stacks, elevated 
   tanks & generating stations)...$ 22.00       27% + 2.54 
   Spraying Sandblasting, 
   Dipping, Power tools (Over 
   115 volts) & Paperhanging......$ 31.25       27% + 2.54 
 ---------------------------------------------------------------- 
 * PAIN0711-004 05/01/2000 
 
                                   Rates          Fringes 
 
   Painters: 
      Bridges, TV & Radio 
      Towers, Structural Steel & 
      Tanks above 3  stories in 
      height (30' or over), 
      Smoke Stacks, 
       Water Towers, 
      Sand-  Blastin, 
      Steam Cleaning, 
      Spraying, 
      or application 
      of Hazardous 
      Materials...................$ 31.25         27%+2.55 
      New Construction and 
      Major Alterations...........$ 28.75         27%+2.55 
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      Paperhanging................$ 25.60         27%+2.55 
      Repaint Work................$ 22.00         27%+2.55 
      Spraying or application of 
       Hazardous or Dangerous 
      Materials on Repaint Work...$ 24.00         27%+2.55 
 ---------------------------------------------------------------- 
 * PAIN0711-006 08/01/1999 
 
                                   Rates          Fringes 
 
   Drywall Finisher...............$ 28.25            11.23 
 ---------------------------------------------------------------- 
 * PAIN0711-007 05/01/2000 
 
 MERCER, MONMOUTH  and parts of BURLINGTON AND OCEAN (everything 
 north of these cities in BURLINGTON and OCEAN COUNTIES - 
 Florence to Bustleton to Columbus to Jobstown to Pemberton to 
 Onge Hat to Chatsworth to Whiting to Pinewald to Ocean Gate to 
 Seaside Heights) COUNTIES: 
 
                                   Rates          Fringes 
 
   Glazier........................$ 28.75            10.30 
 ---------------------------------------------------------------- 
 PLAS0008-003 05/01/2004 
 
 CAMDEN, GLOUCESTER and SALEM COUNTIES: 
 
                                   Rates          Fringes 
 
   Plasterer......................$ 28.35            15.80 
 ---------------------------------------------------------------- 
 PLAS0008-005 05/01/2004 
 
 ATLANTIC, BURLINGTON, CAPE MAY, CUMBERLAND, MERCER, MONMOUTH 
 AND OCEAN COUNTIES: 
 
                                   Rates          Fringes 
 
   Plasterer......................$ 28.35            15.80 
 ---------------------------------------------------------------- 
 PLAS0699-001 05/01/2004 
 
 CAMDEN, GLOUCESTER AND SALEM COUNTIES: 
 
                                   Rates          Fringes 
 
   Cement Mason...................$ 28.50            14.35 
 ---------------------------------------------------------------- 
 * PLUM0009-003 03/01/2004 
 
                                   Rates          Fringes 
 
   Air Conditioning & 
   Refrigeration Mechanic.........$ 26.92        11.33 + a 
 
 a. 
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 PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Thanksgiving 
   Day and Christmas Day. 
 
   SCOPE OF WORK: Installation of air conditioning and 
   refrigeration equipment whose combined tonnage does not 
   exceed 15 tons.  Installation of water cooled air 
   conditioning that does not exceed 10 tons (includes piping 
   of component system and erection of water tower). 
   Installation of air-cooled air conditioning that does not 
   exceed 15 tons.  Installation of air conditioning equipment 
   of the "Package-Unitary" rooftop type, the combined tonnage 
   of which does not exceed 35 tons.  Packaged Unitary Air 
   Conditioning and Refrigeration Institute (ARI) as follows: 
   "A unitary air conditioner consists of one or more cooling 
   coils, and an air moving device, a compressor and condenser 
   combination, and may include a heating function as well". 
   Any and all piping related to the above type of 
   installation will be done under the appropriate trade 
   jurisdiction. 
 ---------------------------------------------------------------- 
 * PLUM0009-004 07/01/2003 
 
 BURLINGTON COUNTY (north of a line drawn from the town of 
 Burlington City, north along County Road Route 541 East, also 
 known as High St., until it reaches the city of Mt. Holly, 
 including Mt. Holly; then, along Madison Ave. in Mt. Holly to 
 State Road Route 38 East; then, north along State Road Route 38 
 East until it crosses over State Road Route 206 and becomes 
 County Road Route 530; then, continuing along County Road Route 
 530, to and including Pemberton Borough; then, south on 
 Magnolia Road in Pemberton Township to Magnolia New Lisbon Road 
 (Route 545); then, south on Mt. Holly Misery Rd. to State Road 
 Route 70 East; then, along State Road Route 70 Eeast to the 
 Ocean County Line);  MERCER, MONMOUTH AND OCEAN COUNTIES: 
 
                                   Rates          Fringes 
 
   Plumber/Pipefitter.............$ 36.88            17.00 
 ---------------------------------------------------------------- 
 * PLUM0322-001 05/01/2003 
 
 ATLANTIC COUNTY; BURLINGTON COUNTY (south of a line drawn from 
 the town of Burlington City, north along County Road Route 541 
 East, also known as High St., until it reaches the city of Mt. 
 Holly, does not include Mt. Holly; then, along Madison Ave. in 
 Mt. Holly to State Road Route 38 East; then, north along State 
 Road Route 38 East until it crosses over State Road Route 206 
 and becomes County Road Route 530; then, along County Road 
 Route 530 to, but does not include Pemberton Borough; then, 
 south on Magnolia Road in Pemberton Township to Magnolia New 
 Lisbon Road (Route 545); then, south on Mt. Holly Misery Rd. to 
 State Road Route 70 East; then, along State Road Route 70 East 
 to the Ocean County line); CAMDEN, CAPE MAY, CUMBERLAND, 
 GLOUCESTER AND SALEM COUNTIES: 
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                                   Rates          Fringes 
 
   Plumber/Pipefitter.............$ 32.12            18.69 
 ---------------------------------------------------------------- 
 * ROOF0004-001 06/01/2002 
 
 MONMOUTH COUNTY (east of a line starting from the point on 
 Route 70 where Burlington and Ocean Counties meet; then, 
 easterly along Route 70 to Route 571; then, along Route 571 to 
 Cassville; then, easterly on Route 528 to Van Hiseville; then, 
 northerly on Route 527 to Manalapan; then, westerly on Route 33 
 to the Monmouth County line); OCEAN COUNTY (east of a line 
 starting from the point on Route 70 where Burlington and Ocean 
 Counties meet; then, easterly along Route 70 to Route 571; 
 then, along Route 571 to Cassville; then, easterly on Route 528 
 to Van Hiseville; then, northerly on Route 527 to Manalapan; 
 then, westerly on Route 33 to the Monmouth County line): 
 
                                   Rates          Fringes 
 
   Roofer (including Built Up, 
   Composition and Single Ply)....$ 29.57            12.75 
 ---------------------------------------------------------------- 
 * ROOF0030-004 05/01/2004 
 
 ATLANTIC, BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER 
 AND MERCER COUNTIES; MONMOUTH COUNTY (west of a line starting 
 from the point on Route 70 where Burlington and Ocean Counties 
 meet; then, easterly along Route 70 to Route 571; then, along 
 Route 571 to Cassville; then, easterly on Route 528 to Van 
 Hiseville; then, northerly on Route 527 to Manalapan; then, 
 westerly on Route 33 to the Monmouth County line); OCEAN COUNTY 
 (west of a line starting from the point on Route 70 where 
 Burlington and Ocean Counties meet; then, easterly along Route 
 70 to Route 571; then, along Route 571 to Cassville; then, 
 easterly on Route 528 to Van Hiseville; then, northerly on 
 Route 527 to Manalapan; then, westerly on Route 33 to the 
 Monmouth County line); AND SALEM COUNTY: 
 
                                   Rates          Fringes 
 
   Roofers: 
      Shingle, slate and tile.....$ 19.25             6.17 
      All other work..............$ 26.00        15.30 + a 
 
 a. PAID HOLIDAY: Election Day. 
 ---------------------------------------------------------------- 
 * SFNJ0669-002 01/01/2005 
 
 ATLANTIC, BURLINGTON, CAPE MAY AND CUMBERLAND COUNTIES; MERCER 
 COUNTY (does not include the town of Trenton); MONMOUTH AND 
 OCEAN COUNTIES; SALEM COUNTY (does not include Penns Grove, but 
 includes Penns Grove Airport): 
 
                                   Rates          Fringes 
 
   Sprinkler Fitter...............$ 35.55             6.20 
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 ---------------------------------------------------------------- 
 SFNJ0692-001 05/01/2004 
 
 CAMDEN AND GLOUCESTER COUNTIES; MERCER COUNTY (Town of 
 Trenton); SALEM COUNTY (Penns Grove, but does not include Penns 
 Grove Airport): 
 
                                   Rates          Fringes 
 
   Sprinkler Fitter...............$ 40.00            11.80 
 ---------------------------------------------------------------- 
 * SHEE0019-010 05/01/2003 
 
 CAMDEN, GLOUCESTER AND SALEM COUNTIES: 
 
                                   Rates          Fringes 
 
   Sheet metal worker.............$ 33.18        17.90 + a 
 
 a.  Paid Holiday: Election Day. 
 ---------------------------------------------------------------- 
 SHEE0027-002 01/01/2004 
 
 ATLANTIC, BURLINGTON, CAPE MAY, CUMBERLAND, MERCER, MONMOUTH 
 AND OCEAN COUNTIES: 
 
                                   Rates          Fringes 
 
   Sheet metal worker.............$ 34.20            21.10 
 ---------------------------------------------------------------- 
 *  SUNJ1993-001 12/07/1993 
 
 MERCER COUNTY: 
 BUILDING CONSTRUCTION: 
 
                                   Rates          Fringes 
 
   Cement Mason (BUILDING 
   CONSTRUCTION ONLY).............$ 19.60             8.83 
 ---------------------------------------------------------------- 
 * TEAM0331-001 01/01/2004 
 
 ATLANTIC AND CAPE MAY COUNTIES: 
 
                                   Rates          Fringes 
 
   Truck drivers: 
      GROUP 1.....................$ 22.00    14.43 + a + b 
      GROUP 2.....................$ 22.15    14.43 + a + b 
      GROUP 3.....................$ 22.35    14.43 + a + b 
      GROUP 4.....................$ 22.50    14.43 + a + b 
 
 a.  PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday, Memorial Day, 
   Independence Day, Labor Day, Veteran's Day, Presidential 
   Election Day, Thanksgiving Day and Christmas Day, provided 
   the worker works three days in the week in which the 
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   holiday falls. 
 
 b. BEREAVEMENT LEAVE: 
   Any worker having a death in their immediate family, 
   which shall be parents, spouse, children, blood brothers or 
   sisters, mother-in-law or father-in-law, shall be given 
   three days time off with pay at the time of death upon 
   furnishing proof of said death. The provision shall also 
   apply to grandparents, when living with the worker. 
 
   TRUCK DRIVERS CLASSIFICATIONS 
 
   GROUP 1: Straight truck driver, dump truck driver, water 
   truck river, transit mix driver, pick-up truck driver, tank 
   truck driver, track truck driver, agitator truck driver, 
   concrete mobile unit driver, stringer bead truck driver, 
   Ross Carrier driver, warehouse forklift driver, A-frame 
   truck driver, gin pole truck driver, form truck driver, 
   driver for truck having self-loading/unloading attachment, 
   and vacuum truck/trailer 
 
   GROUP 2: Tow truck driver 
 
   GROUP 3: Trailer truck driver, winch truck driver, off-road 
   dump truck driver, fuel truck driver, tractor trailer (any 
   trailer driver), asphalt oil distributor driver, off-road 
   water truck driver 
 
   GROUP 4: Mechanic 
 ---------------------------------------------------------------- 
 * TEAM0469-002 05/01/2000 
 
 BURLINGTON COUNTY (east of the New Jersey Turnpike to the 
 Delaware River); MERCER, MONMOUTH AND OCEAN COUNTIES: 
 
                                   Rates          Fringes 
 
   Truck drivers: 
      GROUP 1.....................$ 26.35       11.835 + a 
      GROUP 2.....................$ 26.40       11.835 + a 
      GROUP 3.....................$ 26.50       11.835 + a 
      GROUP 4.....................$ 26.60       11.835 + a 
 
 Hazardous waste work: $3.00 per hour additional. 
 
 a. 
   Workers working or receiving pay for 80 days within a year 
   receive one week paid vacation (48 hours); 125 days receive 
   two weeks vacation (96 hours); 145 days receive 15 days 
   (120 hours); 15 years seniority and 145 days receive 4 
   weeks vacation (160 hours). 
 
 PAID HOLIDAYS: 
   New Year's Day, Washington's Birthday,  Memorial Day, 
   Independence Day, Labor Day, Columbus Day,  Veteran's Day, 
   General Election Day, Thanksgiving Day and Christmas Day, 
   provided the worker has been assigned to work or "shapes" 
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   one day of the calendar week during which the holiday falls. 
 
   TRUCK DRIVERS CLASSIFICATIONS 
 
   GROUP 1:  Drivers on the following type vehicles: straight 
   dumps, flats, floats, pick-ups, container haulers, fuel, 
   water sprinkler, road oil, stringer, bead, hot pass, bus, 
   dumpcrete, transit mixers, agitator mixer, half truck, 
   winch truck, side-0-matic, dynamite, power, x-ray, welding, 
   skid, jeep, station wagon, stringer, A-frame, all 
   dual-purpose trucks, truck with mechanical tailgate, 
   asphalt distributor, batch trucks, seeding, mulching, 
   fertilizer, air compressor trucks (in transit), parts 
   chaser, escort, scissor, hi-lift, telescope, concrete 
   breaker, gin pole, stone, sand, asphalt distributor and 
   spreader, nipper, fuel truck (driver on fuel truck, 
   including handling of unit), skid truck (debris container - 
   entire unit), concrete mobile truck (entire unit), 
   expediter (parts chaser), beltcrete truck, pumpcrete truck, 
   line truck, reel truck, wrecker, utility truck, tank truck, 
   warehouse person, warehouse parts person, yard person, lift 
   truck in warehouse, warehouse clerk, parts person, material 
   checker, receiver, shipper, binning person (materials 
   cardex person); driver on the following type vehicle: 
   Broyhill coal tar epoxy truck, Littleford bituminous 
   distributor, slurry seal truck or vehicle, thiokol 
   trackmaster pick-up (swamp cat pickup, bucket loader dump 
   truck and any rubber-tired tractor used in pulling and 
   towing farm wagons and trailers of any description, similar 
   type vehicles); off-site and on-site repair shop, team 
   driver, vacuum or vac-all truck (entire unit) 
 
   GROUP 2: Driver on straight 3-axle materials; truck and floats 
 
   GROUP 3: Driver on all Euclid-type vehicles; Euclid, 
   International Harvester, wabco, caterpillar, Koehring, 
   tractor and wagon, dumptor, straight, bottom, rear and side 
   dump, carryall and scraper (not self-loading - loading over 
   the top), water sprinkler, trailer, water pull and similar 
   type of vehicle; driver on tractor and trailer-type 
   vehicle; flat, float, I-beam, low bed, water sprinkler, 
   bituminous transit mix, road oil, fuel bottom dump hopper, 
   rear dump, office shanty, epoxy, asphalt, agitator mixer, 
   mulching, stringer, seeding, fertilizing pole spread, 
   bituminous distributor, water pull (entire unit) (tractor 
   trailer), reel trailer and similar type of vehicle 
 
   GROUP 4: Winch trailer driver 
 ---------------------------------------------------------------- 
 * TEAM0676-001 05/01/2003 
 
 BURLINGTON COUNTY (west of the New Jersey Turnpike to the 
 Delaware River); CAMDEN, CUMBERLAND, GLOUCESTER AND SALEM 
 COUNTIES: 
 
                                   Rates          Fringes 
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   Truck drivers: 
      GROUP 1.....................$ 23.25  11.6875 + a + b 
      GROUP 2.....................$ 23.30  11.6875 + a + b 
      GROUP 3.....................$ 23.45  11.6875 + a + b 
      GROUP 4.....................$ 23.65  11.6875 + a + b 
      GROUP 5.....................$ 23.80  11.6875 + a + b 
 
 Hazardous waste work: $2.25 per hour additional. 
 
 a. 
   Worker who has worked or received pay for 90 days within a 
   year prior to their anniversary date shall receive 56 hours 
   straight time vacation pay; for 3 years but less than 8 
   years of service the worker will receive 100 hours of 
   straight time vacation pay; 15 years or more to receive 165 
   hours of straight time vacation pay. 
 
 b.  PAID HOLIDAYS: 
   New Year's Day, Memorial Day, Independence Day, Labor 
   Day, Veteran's Day, Presidential Election Day, Thanksgiving 
   Day, Christmas Day, and two personal holidays, Good Friday, 
   and Christmas Eve afternoon (provided that the worker works 
   that morning) on the condition that the worker works or is 
   available for work on at least two days in the week in 
   which the holiday occurs. 
 
   TRUCK DRIVERS CLASSIFICATIONS 
 
   GROUP 1: Warehouse person 
 
   GROUP 2: Dump truck, water truck, transit mix, pick-up, tank, 
   track, agitator, concrete mobile unit, stringer bead, tack 
   rig, Ross Carrier, warehouse forklift, A-frame, gin pole 
   form truck, truck having self-loading/unloading attachment, 
   straight 
 
   GROUP 3: Tow truck 
 
   GROUP 4: Trailer winch off-road dump, fuel, tractor trailer, 
   asphalt oil distributor, off-road water truck 
 
   GROUP 5: Mechanic 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
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 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 



Request for Proposal 
W912BU-05-R-0009 

 

Section 00815  Page 27 

 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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SECTION 01010

SUMMARY OF WORK

PART 1   GENERAL

1.1   SCOPE OF SECTION

This section presents a general description of the work to be accomplished 
under this contract along Point Pleasant Canal, New Jersey.

1.2   DESCRIPTION OF WORK

The contract work consists of, but is not limited to, the installation of 
composite sheet piling at 7 boat slips and steel sheet piling at 1 boat 
slip bulkheads. The work also includes wooden timber wales, backfilling 
landward of the existing bulkheads and between the existing and proposed 
bulkheads with select fill, weep hole drains, extension of drainage pipes, 
geotextile, filling of sink holes with select fill, placement of topsoil, 
seeding and mulching, tree trimming and tree removal.      

1.3   ACCESS TO WORKSITE

The Contractor shall transport equipment and materials to the work site by 
water. Sheet pile work shall be performed from the water. Access to the 
work site through private property is restricted to foot traffic only.  The 
Contractor shall restore all access areas to original condition upon 
completion of the project work.

1.4   PROXIMITY OF WORK TO PRIVATE PROPERTY

The location of the work is in close proximity to private homes and 
properties.  The Contractor shall be responsible for any damage to private 
homes and properties adjacent to the work area that are a result of the 
Contractor's operations.

1.5   REMOVAL OF PRIVATE PROPERTY

All private property (e.g. ladders, fenders, statues and boat lift) within 
the work area will be removed by others prior to start of work.  If 
property is not removed prior to start of work the Contractor shall notify 
the Contracting Officer.

     
PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

    -- End of Section --
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SECTION 01060

SAFETY

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and enforcement 
of a safety and accident prevention program.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

NOTE: 

EM 385-1-1 and its changes are available at 
http://www.hq.usace.army.mil/soh/em385/current/current38511.htm. The 
Contractor shall be responsible for complying with the current edition and 
all changes posted on the web as of the effective date of this solicitation.

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)

Liberty from Accidents Program (1996)  Philadelphia District Awards 
Program

NOTE: The 

Liberty from Accidents Program charter is available at 
https://intra1.nap.usace.army.mil/Office_Intranets/Safety/ 
Liberty%20from%20Accidents%20Charter.pdf

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government. The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" 
require approval prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," require approval prior 
to commencing the particular task to which the submittal is associated.

          
SD-01 Preconstruction Submittals

Qualifications; G,DO.

Name and qualifications of the Contractor's proposed safety representative.

Section 01060  Page 1
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Accident Prevention Plan; G,DO.

An accident prevention plan, prepared by the prime Contractor for the 
specific work, describing in detail how the contractor will implement the 
pertinent requirements of EM 385-1-1 shall be submitted for approval prior 
to the start of work.  A suggested format for the accident prevention plan 
is included in EM 385-1-1, Appendix A.  The plan shall be prepared for all 
sites and shall include, but is not limited to, the topic areas listed in 
Appendix A therein and the requirements of the Paragraph entitled: SAFETY 
AND HEALTH PROVISIONS.  Each topic shall be developed in a concise manner 
to include management and operational aspects.

SD-07  Certificates

Activity Phase Hazard Analysis Plan; G,DO.

Prior to beginning each major phase of work, an activity hazard analysis 
(phase plan) shall be prepared by the Contractor for that phase of work and 
submitted for approval.  The suggested format for the analysis is contained 
in Figure 1-1 of EM 385-1-1.  A phase is defined as an operation
involving a type of work presenting hazards not experienced in previous 
operations or where a new subcontractor or work crew is to perform work.  
The analysis shall address the hazards for each activity performed in the 
phase and shall present the procedures and safeguards necessary to 
eliminate the hazards or reduce the risk to an acceptable level.

Safety Meeting Reports.

Outline reports of all weekly and monthly safety meeting shall be submitted.

Accident Reports.

A written report for all accidents, utilizing ENG FORM 3394, shall be 
submitted within 24 hours following such accidents.

OSHA 300 Log.

Contractor's OSHA 300 Log of Injuries shall be submitted monthly.

Floating Plant Inspection; G,DO.

A copy of the annual inspection of all plants, not subject to Coast Guard 
inspection, shall be submitted prior to start of work.

1.4   GENERAL

Worker safety is of paramount importance.  The Contractor shall comply with 
the Contract Clause entitled: ACCIDENT PREVENTION, EM 385-1-1, the 
Philadelphia District's Liberty from Accidents Program, and all other 
requirements as specified herein.

1.5   SITE CONDITIONS

The conditions at the work site require that a lifesaving skiff be manned 
and immediately available when working over water. All safety equipment 
shall be in accordance with the requirements of EM 385-1-1.

Section 01060  Page 2
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PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION

3.1   SAFETY PROGRAM

EM 385-1-1 and all subsequent revisions referred to in the Contract Clause 
entitled: ACCIDENT PREVENTION of this contract, are hereby supplemented as 
follows:

    a. The Contractor shall designate an employee to be the safety 
representative who shall be responsible for safety matters and accident 
prevention activities. The person(s) assigned as Site Safety Representative 
shall have completed, as a minimum, the 10-hour OSHA Construction Safety 
Class. This safety representative shall have no other responsibilities. 
Such duties shall include: (1) assuring applicable safety requirements are 
incorporated in work methods and (2) inspecting the work to ensure that 
daily safety measures and instructions are implemented and documented.  The 
proposed safety representative's name and qualifications shall be submitted 
in writing for approval by the Contracting Officer.  This individual shall 
have prior experience as a safety representative or be able to demonstrate 
familiarity and understanding of the safety requirements over a prescribed 
trial period. The safety representative shall have the authority to act on 
behalf of the Contractors general management to take whatever action is 
necessary to assure compliance with safety requirements. The safety 
representative is required to be on the site when work, of any kind, is 
being performed, unless otherwise approved by the COR.

   b.  Prior to commencement of any work at the job site, a preconstruction 
safety meeting will be held between the Contractor's safety representative 
and the Contracting Officer to discuss the Contractor's safety program and 
to review the Accident Prevention Plan and Activity Phase Hazard Analysis 
Plan for the first phase of work.

   c.  Subsequent jobsite safety meetings shall be held as follows:

      (1)  A safety meeting shall be held at least once a month and shall 
be documented by the safety representative with subject and attendees. The 
safety meeting shall be for the purpose of having all supervisors on the 
project review past activities, to plan ahead for new or changed operations 
and to establish safe working procedures to anticipated hazards.  An 
outline report of each monthly meeting shall be submitted to the 
Contracting Officer. 

      (2)  At least one safety meeting shall be conducted weekly, or 
whenever new crews begin work, by the appropriate field supervisors or 
foremen for all workers.  An outline report of the meeting giving date, 
time, attendance, subjects discussed and who conducted the meeting shall be 
prepared and furnished to the Contracting Officer.

3.2   PHILADELPHIA DISTRICT LIBERTY FROM ACCIDENTS PROGRAM

The Philadelphia District Liberty from Accidents Program is hereby 
incorporated as part of these specifications.  The Liberty from Accidents 
Program rewards Contractors who exceed safety standards.  The program 
provides local and District-wide awards on a quarterly and annual basis.

   a. The Contractor will be evaluated for awards and the final performance 
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evaluation in safety on the frequency rate for the project.  The frequency 
rate is calculated by the following equation: frequency = (number of lost 
time accidents x 200,000) divided by the number of man-hours for the 
project.  The Contractor shall have a proactive safety plan as outlined in 
the Liberty from Accidents Program.

   b. The Contractor evaluation procedure for the safety category shall be 
as follows:

          RATING            CONTRACTOR FREQUENCY RATE

       Outstanding      Less than or equal to 0.25.

       Above Average    Greater than 0.25 but less than or equal to 0.75.

       Satisfactory     Greater than 0.75 but less than or equal to 0.84.

       Marginal         Greater than 0.84 but less than or equal to 1.95.

       Unsatisfactory   Greater than 1.95.

Extenuating circumstances will be considered to change the safety rating in 
limited situations.

3.3   ACCIDENTS

Chargeable lost time accidents are to be investigated by both the 
Contractor and the Contracting Officer. 

3.3.1   Accident Reporting

EM 385-1-1 and the Contract Clause entitled: ACCIDENT PREVENTION are 
supplemented as follows: The prime Contractor shall report on ENG FORM 
3394, provided by the Contracting Officer's Representative, all injuries to 
employees or to subcontractor employee, and all damage to property and/or 
equipment. Verbal notification of such accidents shall be made to the 
Contracting Officer within 8 hours of occurrence.  A written report 
utilizing ENG FORM 3394 shall be submitted to the Contracting Officer 
within 24 hours following such accidents.  The report shall include the 
following:

   a. A description of the circumstances leading up to the accident, the 
cause of the accident, and corrective measures taken to prevent recurrence.

   b. A description of the injury and name and location of the medical 
facility rendering examination and treatment.

   c. A statement as to whether or not the employee was permitted to return 
to work after examination and treatment by the medical facility, and if 
not, an estimate or statement of the number of days lost from work.  If 
there have been days lost from work, the employee must be re-examined and 
declared fit to resume work as of the date of the report. 

3.4   OSHA REQUIREMENTS

3.4.1   OSHA 300 Log

A copy of the Contractor's OSHA 300 Log of Injuries shall be submitted in 
accordance with the Paragraph entitled: SUBMITTALS.
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3.4.2   OSHA Inspections

The Contractor shall immediately notify the Contracting Officer when an 
OSHA Compliance Official (Federal or State representative) presents 
credentials and informs the Contractor that the workplace will be inspected 
for OSHA compliance.  The Contractor shall also notify the Contracting 
Officer upon determination that an exit interview will take place upon 
completion of the OSHA inspection. 

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01320

CONSTRUCTION PHOTOGRAPHY

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes construction photographs 
consisting of digital image files showing the pre-construction condition, 
post-construction condition, progress of work during the contract period, 
work methods, and equipment utilized.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Photography Plan; G COR.

The Contractor shall submit, for approval, each month, his 
photography plan, which shall include the following information: 
items to be photographed, locations, and the time the images are 
to be taken.

Pre-Construction Photographs; G DO.

Pre-Construction digital images shall be furnished to the 
Government within 10 calendar days of when they are taken. They 
shall be taken as close as possible to the beginning of the 
construction work.  The Contractor shall submit the digital images 
on a disc or CD. 

Construction Photographs; G DO.

Construction digital images shall be furnished to the Government 
within 10 days of when they are taken throughout the contract 
period.  The digital images shall be submitted on a disc or CD. 

Post-Construction Photographs; G DO.

Post-Construction digital images shall be furnished to the 
Government within 10 calendar days of when they are taken. They 
shall be taken immediately after the end of the construction work. 
The digital images shall be submitted on a disc or CD.

Complete sets of digital images, and identification information of 
the above required photographs, shall be sent to the following 
addresses:

U.S. Army Corps of Engineers
Philadelphia District
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Design Branch (CENAP-EC-DC)
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

U.S. Army Corps of Engineers
Philadelphia District
Technical Library (CENAP-IM)
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

An additional set shall be submitted to the Contracting Officer's 
representative in the field.

1.3   QUALITY ASSURANCE

All photography shall be performed by a qualified photographer.

1.4   GENERAL REQUIREMENTS

1.4.1   Digital Images

Digital images shall be taken with a high quality digital camera using a 
minimum of 3,000,000 pixels.  Images shall be identified by number and 
referenced to a printed listing containing the same identification 
information as used for the prints. The digital images shall be furnished 
on 3-1/2 inch discs or compact disc (CD).

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PHOTOGRAPHY

A minimum of 15 photographs shall be taken during each phase of the 
contract period (Pre-Construction, Construction, Post-Construction). The 
Contractor shall submit digital images showing the work methods, equipment 
utilized, and the progress of work at the following times during the 
contract period:

a. Prior to commencement of work the Contractor shall photograph the 
existing conditions of the work site. Photographs shall be taken of 
each boat slip.

b. During the progress of the work, such as at the start and completion 
of the definable features of work. NOTE: All photography for 
documenting the "progress of work" shall be of actual, working 
personnel and equipment, depicting the work methods being utilized, 
taken during normal working hours.

c. After completion of the work the Contractor shall photograph the 
site from the same locations used to determine the existing conditions 
prior to construction.

d. Special events throughout the contract period as directed by the 
Contracting Officer's Representative.
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3.2   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
the cost of all the bid items.

    -- End of Section --
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SECTION 01325

PROJECT SCHEDULE

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of the specification to the 
extent referenced.  The publications are referenced in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

ER 1-1-11 (1995) Progress, Schedules, and Network 
Analysis Systems

1.2   QUALIFICATIONS

The Contractor shall designate an authorized representative who shall be 
responsible for the preparation of all required project schedule reports.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Project Schedule; G,COR.

The project schedule, including all requirements as specified herein, shall 
be submitted within 15 calendar days after receipt by the Contractor of the 
notice to proceed.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS, a 
Project Schedule as described below shall be prepared.  The scheduling of 
construction shall be the responsibility of the Contractor.  Contractor 
management personnel shall actively participate in its development.  
Subcontractors and suppliers working on the project shall also contribute 
in developing and maintaining an accurate Project Schedule.  The approved 
Project Schedule shall be used to measure the progress of the work, to aid 
in evaluating time extensions, and to provide the basis of all progress 
payments.
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3.2   BASIS FOR PAYMENT

The schedule shall be the basis for measuring Contractor progress.  Lack of 
an approved schedule or scheduling personnel will result in an inability of 
the Contracting Officer to evaluate Contractor's progress for the purposes 
of payment.  Failure of the Contractor to provide all information, as 
specified below, shall result in the disapproval of the entire Project 
Schedule submission and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  In the case where 
Project Schedule revisions have been directed by the Contracting Officer 
and those revisions have not been included in the Project Schedule, the 
Contracting Officer may hold retainage up to the maximum allowed by 
contract, each payment period, until revisions to the Project Schedule have 
been made.

3.3   PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the 
Project Schedule shall be capable of providing all requirements of this 
specification.  Failure of the Contractor to meet the requirements of this 
specification shall result in the disapproval of the schedule.  Manual 
methods used to produce any required information shall require approval by 
the Contracting Officer.

3.3.1   Use of the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to 
generate the Project Schedule.  The Contractor shall provide the Project 
Schedule in the Precedence Diagram Method (PDM).

3.3.2   Level of Detail Required

The Project Schedule shall include an appropriate level of detail.  Failure 
to develop or update the Project Schedule or provide data to the 
Contracting Officer at the appropriate level of detail, as specified by the 
Contracting Officer, shall result in the disapproval of the schedule.  The 
Contracting Officer will use, but is not limited to, the following 
conditions to determine the appropriate level of detail to be used in the 
Project Schedule:

3.3.2.1   Activity Durations

Contractor submissions shall follow the direction of the Contracting 
Officer regarding reasonable activity durations.  Reasonable durations are 
those that allow the progress of activities to be accurately determined 
between payment periods (usually less than 2 percent of all non-procurement 
activities' Original Durations are greater than 20 days).

3.3.2.2   Procurement Activities

Tasks related to the procurement of long lead materials or equipment shall 
be included as separate activities in the project schedule.  Long lead 
materials and equipment are those materials that have a procurement cycle 
of over 90 days.  Examples of procurement process activities include, but 
are not limited to:  submittals, approvals, procurement, fabrication, and 
delivery.
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3.3.2.3   Critical Activities

The following activities shall be listed as separate line activities on the 
Contractor's project schedule:

   a. Submission and approval of as-built drawings.

   b. Prefinal inspection.

   c. Correction of punchlist from prefinal inspection.

   d. Final inspection.

3.3.2.4   Government Activities

Government and other agency activities that could impact progress shall be 
shown.  These activities include, but are not limited to:  approvals, 
inspections, Government Furnished Equipment (GFE) and Notice to Proceed 
(NTP) for phasing requirements.

 3.3.2.5   Responsibility

All activities shall be identified in the project schedule by the party 
responsible to perform the work.  Responsibility includes, but is not 
limited to, the subcontracting firm, contractor work force, or government 
agency performing a given task.  Activities shall not belong to more than 
one responsible party.  The responsible party for each activity shall be 
identified by the Responsibility Code.

3.3.2.6   Work Areas

All activities shall be identified in the project schedule by the work area 
in which the activity occurs.  Activities shall not be allowed to cover 
more than one work area.  The work area of each activity shall be 
identified by the Work Area Code.

3.3.2.7   Modification or Claim Number

Any activity that is added or changed by contract modification or used to 
justify claimed time shall be identified by a mod or claim code that 
changed the activity.  Activities shall not belong to more than one 
modification or claim item.  The modification or claim number of each 
activity shall be identified by the Mod or Claim Number.  Whenever 
possible, changes shall be added to the schedule by adding new activities.  
Existing activities shall not normally be changed to reflect modifications.

3.3.2.8   Bid Item

All activities shall be identified in the project schedule by the Bid Item 
to which the activity belongs.  An activity shall not contain work in more 
than one bid item.  The bid item for each appropriate activity shall be 
identified by the Bid Item Code.

3.3.2.9   Phase of Work

All activities shall be identified in the project schedule by the phases of 
work in which the activity occurs.  Activities shall not contain work in 
more than one phase of work.  The project phase of each activity shall be 
by the unique Phase of Work Code.
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3.3.2.10   Category of Work

All Activities shall be identified in the project schedule according to the 
category of work which best describes the activity.  Category of work 
refers, but is not limited, to the procurement chain of activities 
including such items as submittals approvals, procurement, fabrication, 
delivery, installation, start-up, and testing.  The category of work for 
each activity shall be identified by the Category of Work Code.

3.3.2.11   Feature of Work

All activities shall be identified in the project schedule according to the 
feature of work to which the activity belongs.  Feature of work refers, but 
is not limited to, a work breakdown structure for the project.  The feature 
of work for each activity shall be identified by the Feature of Work Code.

3.3.3   Scheduled Project Completion

The schedule interval shall extend from NTP to the contract completion date.

3.3.3.1   Project Start Date

The schedule shall start no earlier than the date on which the NTP was 
acknowledged.  The Contractor shall include as the first activity in the 
project schedule an activity called "Start Project".  The "Start Project" 
activity shall have an "ES" constraint date equal to the date that the NTP 
was acknowledged, and a zero day duration.

3.3.3.2   Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the 
contract completion date.  Calculation on project updates shall be such 
that if the early finish of the last activity falls after the contract 
completion date, then the float calculation shall reflect a negative float 
on the critical path.  The Contractor shall include as the last activity in 
the project schedule an activity called "End Project".  The "End Project" 
activity shall have an "LF" constraint date equal to the completion date 
for the project, and a zero day duration.

3.3.3.3   Early Project Completion

In the event the project schedule shows completion of the project prior to 
the contract completion date, the Contractor shall identify those 
activities that have been accelerated and/or those activities that are 
scheduled in parallel to support the Contractor's "early" completion.  
Contractor shall specifically address each of the activities noted in the 
narrative report at every project schedule update period to assist the 
Contracting Officer in evaluating the Contractor's ability to actually 
complete prior to the contract period.

3.3.4   Interim Completion Dates

Contractually specified interim completion dates shall also be constrained 
to show negative float if the early finish date of the last activity in 
that phase falls after the interim completion date.
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3.3.4.1   Start Phase

The Contractor shall include as the first activity for a project phase an 
activity called "Start Phase X" where "X" refers to the phase of work.  The 
"Start Phase X" activity shall have an "ES" constraint date equal to the 
date on which the NTP was acknowledged, and a zero day duration.

3.3.4.2   End Phase

The Contractor shall include as the last activity in a project phase an 
activity called "End Phase X" where "X" refers to the phase of work.  The 
"End Phase X" activity shall have an "LF" constraint date equal to the 
completion date for the project, and a zero day duration.

3.3.4.3   Phase X

The Contractor shall include a hammock type activity for each project phase 
called "Phase X" where "X" refers to the phase of work.  The "Phase X" 
activity shall be logically tied to the earliest and latest activities in 
the phase.

3.3.5   Default Progress Data Disallowed

Actual Start and Finish dates shall not be automatically updated by default 
mechanisms that may be included in CPM scheduling software systems.  Actual 
Start and Finish dates on the CPM schedule shall match those dates provided 
from Contractor Quality Control Reports.  Failure of the Contractor to 
document the Actual Start and Finish dates on the Daily Quality Control 
report for every in-progress or completed activity, and failure to ensure 
that the data contained on the Daily Quality Control reports is the sole 
basis for schedule updating shall result in the disapproval of the 
Contractor's schedule and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  Updating of the percent 
complete and the remaining duration of any activity shall be independent 
functions.  Program features which calculate one of these parameters from 
the other shall be disabled.

3.3.6   Out-of-Sequence Progress

Activities that have posted progress without all preceding logic being 
satisfied (Out-of-Sequence Progress) will be allowed only on a case-by-case 
approval of the Contracting Officer.  The Contractor shall propose logic 
corrections to eliminate all out of sequence progress or justify not 
changing the sequencing for approval prior to submitting an updated project 
schedule.

3.3.7   Negative Lags

Lag durations contained in the project schedule shall not have a negative 
value.

3.4   PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below.  The data 
disk, reports, and network diagrams required for each submission are 
contained in paragraph SUBMISSION REQUIREMENTS.
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3.4.1   Initial Project Schedule Submission

The Initial Project Schedule shall be submitted for approval within 15 
calendar days after NTP.  The schedule shall provide a reasonable sequence 
of activities which represent work through the entire project and shall be 
at a reasonable level of detail.

3.4.2   Periodic Schedule Updates

Based on the result of progress meetings, specified in "Periodic Progress 
Meetings," the Contractor shall submit periodic schedule updates.  These 
submissions shall enable the Contracting Officer to assess Contractor's 
progress.  If the Contractor fails or refuses to furnish the information 
and project schedule data, which in the judgement of the Contracting 
Officer or authorized representative is necessary for verifying the 
Contractor's progress, the Contractor shall be deemed not to have provided 
an estimate upon which progress payment may be made.

3.4.3   Standard Activity Coding Dictionary

The Contractor shall use the activity coding structure defined in the 
Standard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A.  This exact 
structure is mandatory, even if some fields are not used.

3.5   SUBMISSION REQUIREMENTS

The following items shall be submitted by the Contractor for the 
preliminary submission, initial submission, and every periodic project 
schedule update throughout the life of the project:

3.5.1   Data Disks

Two data disks containing the project schedule shall be provided.  Data on 
the disks shall adhere to the SDEF format specified in ER 1-1-11, Appendix 
A.

3.5.1.1   File Medium

Required data shall be submitted on 3.5 disks, formatted to hold 1.44 MB of 
data, under the MS-DOS Version 5. or 6.x, unless otherwise approved by the 
Contracting Officer.

3.5.1.2   Disk Label

A permanent exterior label shall be affixed to each disk submitted.  The 
label shall indicate the type of schedule (Initial, Update, or Change), 
full contract number, project name, project location, data date, name and 
telephone number or person responsible for the schedule, and the MS-DOS 
version used to format the disk.

3.5.1.3   File Name

Each file submitted shall have a name related to either the schedule data 
date, project name, or contract number.  The Contractor shall develop a 
naming convention that will ensure that the names of the files submitted 
are unique.  The Contractor shall submit the file naming convention to the 
Contracting Officer for approval.
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3.5.2   Narrative Report

A Narrative Report shall be provided with the preliminary, initial, and 
each update of the project schedule.  This report shall be provided as the 
basis of the Contractor's progress payment request.  The Narrative Report 
shall include:  a description of activities along the 2 most critical 
paths, a description of current and anticipated problem areas or delaying 
factors and their impact, and an explanation of corrective actions taken or 
required to be taken.  The narrative report is expected to relay to the 
Government, the Contractor's thorough analysis of the schedule output and 
its plans to compensate for any problems, either current or potential, 
which are revealed through that analysis.

3.5.3   Approved Changes Verification

Only project schedule changes that have been previously approved by the 
Contracting Officer shall be included in the schedule submission.  The 
Narrative Report shall specifically reference, on an activity by activity 
basis, all changes made since the previous period and relate each change to 
documented, approved schedule changes.

3.5.4   Schedule Reports

The format for each activity for the schedule reports listed below shall 
contain:  Activity Numbers, Activity Description, Original Duration, 
Remaining Duration, Early Start Date, Early Finish Date, Late Start Date, 
Late Finish Date, Total Float.  Actual Start and Actual Finish Dates shall 
be printed for those activities in progress or completed.

3.5.4.1   Activity Report

A list of all activities sorted according to activity number.

3.5.4.2   Logic Report

A list of Preceding and Succeeding activities for every activity in 
ascending order by activity number.  Preceeding and succeeding activities 
shall include all information listed above in paragraph Schedule Reports.  
A blank line shall be left between each activity grouping.

3.5.4.3   Total Float Report

A list of all incomplete activities sorted in ascending order of total 
float.  Activities which have the same amount of total float shall be 
listed in ascending order of Early Start Dates.  Completed activities shall 
not be shown on this report.

3.5.4.4   Earnings Report

A compilation of the Contractor's Total Earnings on the project from the 
NTP until the most recent Monthly Progress Meeting.  This report shall 
reflect the Earnings of specific activities based on the agreements made in 
the field and approved between the Contractor and Contracting Officer at 
the most recent Monthly Progress Meeting.  Provided that the Contractor has 
provided a complete schedule update, this report shall serve as the basis 
of determining Contractor Payment.  Activities shall be grouped by bid item 
and sorted by activity numbers.  This report shall:  sum all activities in 
a bid item and provide a bid item percent; and complete and sum all bid 
items to provide a total project percent complete.  The printed report 
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shall contain, for each activity:  the Activity Number, Activity 
Description, Original Budgeted Amount, Total Quantity, Quantity to Date, 
Percent Complete (based on cost), and Earnings to Date.

3.5.5   Network Diagram

The network diagram shall be required on the initial schedule submission 
and on monthly schedule update submissions.  The network diagram shall 
depict and display the order and interdependence of activities and the 
sequence in which the work is to be accomplished.  The Contracting Officer 
will use, but is not limited to, the following conditions to review 
compliance with this paragraph:

3.5.5.1   Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows 
from right to left.  The activity number, description, duration, and 
estimated earned value shall be shown on the diagram.

3.5.5.2   Project Milestone Dates

Dates shall be shown on the diagram for start of project, any contract 
required interim completion dates, and contract completion dates.

3.5.5.3   Critical Path

The critical path shall be clearly shown.

3.5.5.4   Banding

Activities shall be grouped to assist in the understanding of the activity 
sequence.  Typically, this flow will group activities by category of work, 
work area and/or responsibility.

3.5.5.5   S-Curves

Earnings curves showing projected early and late earnings and earnings to 
date.

3.6   PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly onsite meeting 
or other regular intervals mutually agreed to at the preconstruction 
conference.  During this meeting the Contractor shall describe, on an 
activity by activity basis, all proposed revisions and adjustments to the 
project schedule required to reflect the current status of the project.  
The Contracting Officer will approve activity progress, proposed revisions, 
and adjustments as appropriate.

3.6.1   Meeting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular 
progress meeting.

3.6.2   Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress, 
revisions, and adjustments, based on the regular progress meeting, shall be 
submitted not later than 4 working days after the monthly progress meeting.
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3.6.3   Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates, 
Remaining Durations, and Cost-to-Date shall be subject to the approval of 
the Contracting Officer.  As a minimum, the Contractor shall address the 
following items on an activity by activity basis during each progress 
meeting.

3.6.3.1   Start and Finish Dates

The Actual Start and Actual Finish dates for each activity currently 
in-progress or completed.

3.6.3.2   Time Completion

The estimated Remaining Duration for each activity in-progress.  Time-based 
progress calculations shall be based on Remaining Duration for each 
activity.

3.6.3.3   Cost Completion

The earnings for each activity started.  Payment will be based on earnings 
for each in-progress or completed activity.  Payment for individual 
activities will not be made for work that contains quality defects.  A 
portion of the overall project amount may be retained based on delays of 
activities.

3.6.3.4   Logic Changes

All logic changes pertaining to NTP on change orders, change orders to be 
incorporated into the schedule, contractor proposed changes in work 
sequence, corrections to schedule logic for out-of-sequence progress, lag 
durations, and other changes that have been made pursuant to contract 
provisions shall be specifically identified and discussed.

3.6.3.5   Other Changes

Other changes required due to delays in completion of any activity or group 
of activities include:  1) delays beyond the Contractor's control, such as 
strikes and unusual weather.  2) delays encountered due to submittals, 
Government Activities, deliveries or work stoppages which make re-planning 
the work necessary.  3) Changes required to correct a schedule which does 
not represent the actual or planned prosecution and progress of the work.

3.7   REQUESTS FOR TIME EXTENSIONS

In the event the Contractor requests an extension of the contract 
completion date, or any interim milestone date, the Contractor shall 
furnish the following for a determination as to whether or not the 
Contractor is entitled to an extension of time under the provisions of the 
contract:  justification, project schedule data, and supporting evidence as 
the Contracting Officer may deem necessary.  Submission of proof of delay, 
based on revised activity logic, duration, and costs (updated to the 
specific date that the delay occurred) is obligatory to any approvals.

3.7.1   Justification of Delay

The project schedule shall clearly display that the Contractor has used, in 
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full, all the float time available for the work involved with this request. 
 The Contracting Officer's determination as to the number of allowable days 
of contract extension shall be based upon the project schedule updates in 
effect for the time period in question, and other factual information.  
Actual delays that are found to be caused by the Contractor's own actions, 
which result in the extension of the schedule, will not be a cause for a 
time extension to the contract completion date.

3.7.2   Submission Requirements

The Contractor shall submit a justification for each request for a change 
in the contract completion date of under 2 weeks based upon the most recent 
schedule update at the time of the NTP or constructive direction issued for 
the change.  Such a request shall be in accordance with the requirements of 
other appropriate Contract Clauses and shall include, as a minimum:

     a.  A list of affected activities, with their associated project 
schedule activity number.

     b.  A brief explanation of the causes of the change.

     c.  An analysis of the overall impact of the changes proposed.

     d.  A sub-network of the affected area.

Activities impacted in each justification for change shall be identified by 
a unique activity code contained in the required data file.

3.7.3   Additional Submission Requirements

For any requested time extension of over 2 weeks, the Contracting Officer 
may request an interim update with revised activities for a specific change 
request.  The Contractor shall provide this disk within 4 days of the 
Contracting Officer's request.

3.8   DIRECTED CHANGES

If the NTP is issued for changes prior to settlement of price and/or time, 
the Contractor shall submit proposed schedule revisions to the Contracting 
Officer within 2 weeks of the NTP being issued.  The proposed revisions to 
the schedule will be approved by the Contracting Officer prior to inclusion 
of those changes within the project schedule.  If the Contractor fails to 
submit the proposed revisions, the Contracting Officer may furnish the 
Contractor with suggested revisions to the project schedule.  The 
Contractor shall include these revisions in the project schedule until 
revisions are submitted, and final changes and impacts have been 
negotiated.  If the Contractor has any objections to the revisions 
furnished by the Contracting Officer, the Contractor shall advise the 
Contracting Officer within 2 weeks of receipt of the revisions.  Regardless 
of the objections, the Contractor shall continue to update the schedule 
with the Contracting Officer's revisions until a mutual agreement in the 
revisions is reached.  If the Contractor fails to submit alternative 
revisions within 2 weeks of receipt of the Contracting Officer's proposed 
revisions, the Contractor will be deemed to have concurred with the 
Contracting Officer's proposed revisions.  The proposed revisions will then 
be the basis for an equitable adjustment for performance of the work.
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3.9   OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shall not be considered for 
the exclusive use of either the Government or the Contractor.

3.10   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the requirement to complete and 
maintain a submittal register and describes the procedures to be followed 
for the submission of submittals.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Review and Complete Submittal Register (ENG Form 4288); G,COR.

Update Submittal Register (ENG Form 4288); G,COR.

1.3   SUBMITTAL IDENTIFICATION (SD)

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-06 Test Reports

SD-07 Certificates

SD-08 Manufacturer's Instructions

SD-11 Closeout Submittals

1.4   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.4.1   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
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Drawings for Construction," they are considered to be "shop drawings."

1.4.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.5   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.6   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.7   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.8   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.
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1.9   SUBMITTAL REGISTER

At the end of this section is a submittal register showing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.

1.10   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 15 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  

1.11   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form. . This form shall be properly completed by filling out all the 
heading blank spaces and identifying each item submitted.  Special care 
shall be exercised to ensure proper listing of the specification paragraph 
and/or sheet number of the contract drawings pertinent to the data 
submitted for each item.  The Action Code definitions on reverse side of 
ENG FORM 4025 shall be augmented as follows:

   Code B - Approved, except as noted on the submittal and/or attached 
sheet.  Contractor shall complete all noted actions and address all 
comments prior to proceeding with those items of work associated with and 
impacted by the noted actions/comments.
   
   Code C - Conditionally approved, except as noted on the submittal and/or 
attached sheet.  Resubmission and approval are required prior to proceeding 
with those items of work associated with and impacted by the noted 
actions/comments.  The entire submittal, corrected to comply with the noted 
actions/comments, must be resubmitted

1.12   SUBMITTAL PROCEDURE

Paragraph (g) of Contract Clause: "Specifications and Drawings for 
Construction," is modified as specified herein. While submittals referred 
to in the text may use the wording "submitted to the Contracting Officer", 
submittals will be reviewed as indicated in column "f" of the Submittal 
Register (ENG Form 4288). Submittals shall be made as follows:

1.12.1   Submittals for Contracting Officer Representative (COR) Review and 
For Information Only (FIO)

The Contractor shall submit seven copies of submittals, on the submittal 
register indicated for Contracting Officer Representative (COR) approval, 
or, for information only (FIO), to the Contracting Officer Representative.

1.12.2   Submittals for District Office (DO) Review

The Contractor shall submit seven copies of submittals, on the submittal 
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register indicated for the District Office (DO) approval, to the 
Contracting Officer Representative. The Contracting Officer Representative 
will forward the submittals to the District Office (DO) for review. Six 
copies will be submitted to the DO and one copy will be retained by the 
Contracting Officer Representative. The Government will be responsible for 
all costs incurred in transmitting these submittals.

1.12.3   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked. The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal. The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

1.12.4   Completion of Work

Upon completing the work under this contract, the Contractor shall furnish 
one set of prints of all shop drawings as finally approved. These drawings 
shall show all changes and revisions made up to the time the items covered 
by the shop drawings are completed and accepted."

1.13   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

1.14   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Three copies of the submittal will be retained by the 
Contracting Officer and the remaining copies of the submittal will be 
returned to the Contractor.

1.15   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

1.16   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01350

DIVING SERVICES

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and enforcement 
of a diving services plan.

NOTE: Though diving services are not required as part of the general scope 
of work for this project, it is Philadelphia District policy to include a 
section covering commercial diving operations for all construction projects 
that are conducted on, or near, the water. The reasoning for this is the 
fact that unforeseen circumstances (such as lost equipment recovery, 
unknown sunken object investigation/removal, etc.) may require the need for 
commercial diving services. In the event the need for this type of 
operation occurs, including a commercial diving section in the contract 
specifications helps to ensure that the Contractor is aware of the 
requirements for conducting commercial diving operations on USACE 
Philadelphia District projects.

1.2   GENERAL REQUIREMENTS 

All diving performed under this contract shall be in strict accordance with 
the rules and regulations prescribed by the U.S. Navy Diving Manual: 
0910-LP-708-8000; 29 CFR Part 1910, Subpart T; 29 CFR Part 1915; the EM 
385-1-1, Section 30; and ER 385-1-86, except as modified below. A 
Contracting Officer's Representative, will be designated by the Contracting 
Officer at the Post Award Conference, to act for the Contracting Officer 
for all submissions, directions and/or acceptance(s) required under the 
specifications.  There will also be an individual designated as the 
District Dive Coordinator.

1.3   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

ER 385-1-86 (July 1994) Engineer Regulation, 
Government Personnel Diving Operations

OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA)

29 CFR Part 1910 (Latest Rev) Occupational Safety and 
Health Standards

29 CFR Part 1915 (Latest Rev) Safety and Health Standards 
Applicable to Shipyard Employment
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NAVAL SEA SYSTEMS COMMAND (NSSC)

0910-LP-708-8000 (March 2001) U.S. Navy Diving Manual, 
Revision 4, Change A

1.4   SUBMITTALS

NOTE: The following shall be submitted in accordance with Section 01330 
SUBMITTAL PROCEDURES. These submittals are for Government acceptance. The 
COR may require resubmittal of these submittals if deemed necessary.

SD-07 Certificates

 Diving Plan.

Submit, for review, at least 10 days prior to operations, a Project/Task 
Specific Dive Plan prior to performing any actual dive task or assignment. 
Each separate Dive Plan will require review and acceptance by the 
Contracting Officer's Representative prior to commencing any diving 
required under this contract. A typical Dive Plan (the Contractor may 
prepare a form with the appropriate subject/item already listed with blank 
spaces to be filled in as required for each Dive Plan submitted) shall 
include the following information as a minimum:

a. Dive Plan for: (project and specific tasks).

b. Name of Contractor (and at least 2 diving subcontractor if required).

c. Contract Number.

d. Date of Dive Plan submission.

e. Name of diving supervisor preparing the Dive Plan.

f. Description of proposed work and diving mission.

g. Approximate time and date dive mission will start.

h. Listing of diving equipment to be used.

i. Name or type of diving platform to be used.

j. Planned depth of dive and maximum depth to bottom.

k. Maximum single dive bottom time for the planned depth of dive for 
each diver.

l. Surface and underwater conditions , to include visibility, 
temperature, thermal protection, and currents.

m. Lockout/Tagout procedures, including procedures for dealing with 
differential pressures.

n. Listing of special tools or equipment to be used.

o. Materials to be handled or installed.

p. Listing by name each member of the diving team. The first time each 
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diver is employed on the job, the Contractor shall attach to the dive 
plan a qualification statement and copy of the diver's current medical 
record, giving the physician's written report and opinion of the 
diver's fitness for exposure to hyperbaric conditions, including any 
limitations to such exposure. The required qualifications statement and 
current medical report shall be in accordance with EM 385-1-1. Diver's 
qualification statement and medical record need not be attached to 
subsequent Dive Plans unless a diver's medical report has expired and a 
new medical report has been submitted.

q. Listing by name each person directly involved in topside 
assistance/support to the dive team.

r. Listing of information and equipment required at the dive site. The 
following information and work materials shall be available at the dive 
site, either referenced in the Diving Operations Manual or work 
materials furnished by the Contractor: U. S. Navy Standard Air 
Decompression Table; Diving Log Sheets; Repetitive Dive Worksheets; 
Table of No-Decompression Air Dives; means of direct emergency 
communications between the dive site and the Contractor's project 
office, the Dive Coordinator/Dive Inspector; stop watch or equivalent, 
as required to monitor times for each diver; standard first aid 
supplies; litter or tilt board and a manual resuscitator capable of 
administering oxygen; portable VHF marine band radio as required to 
communicate with vessel traffic.

s. Listing of information required at the dive site and the project 
office; local emergency medical assistance names, locations, and 
telephone numbers for ambulance service, hospital, and doctor, 
emergency medical evacuation assistance for ground and/or air 
transportation facilities with point of contact names, locations and 
telephone numbers; nearest emergency medical facility with hyperbaric 
chamber capable of recompression equivalent to 165 feet of water, with 
point of contact names, location and telephone numbers.

t. The Diving Plan shall contain the following statement: "If for any 
reason the diving plan, as accepted, is altered in scope of mission, 
depth, personnel, or equipment, the Philadelphia District Diving 
Coordinator shall be contacted in order to review the proposed diving 
plan revision prior to the actual diving operation." (24 Hrs).

Diving Operations Manual.

Submit, for review, at least 15 days prior to operations, a Diving 
Operations Manual, which shall depict the Contractor's general plan for 
accomplishing the diving operations required under this contract. The 
Diving Operations Manual shall be reviewed by the Contracting Officer's 
Representative prior to commencing of any diving operations under this 
contract. The Diving Operations Manual shall include the following 
information as a minimum:

a. A complete copy of 29 CFR Part 1910, Subpart T, and the Contractor's 
proposed method of complying with each of its pertinent parts.

b. U. S. Navy Standard Air Decompression Table.

c. A sample of the Diving Log sheets to be used under this contract.

d. A sample of the Repetitive Dive Worksheets or equivalent (dive 
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profile method) to be used under this contract.

e. U. S. Navy Table of No-Decompression Limits and Repetitive Group 
Designation for No-Decompression Air Dives.

f. U. S. Navy Residual Nitrogen Timetable for Repetitive Air Dives.

g. An outline of emergency communications between the dive site and the 
Contractor's project office (located at the job site); 
Contractor-furnished portable radios, hardware, telephone hookup, etc.

h. Emergency assistance information, including location, telephone 
numbers, and names of nearest doctor, hospital, emergency ground and 
air transportation, recompression facilities, and other appropriate 
medical assistance.

i. An Activity Hazard Analysis Plan, setting forth potential hazards, 
means of prevention, and actions to be taken should an accident 
involving the potential hazard occur. Minimum coverage in the Activity 
Hazard Analysis Plan shall include; means of prevention and procedures 
for dealing with fire, equipment failure, and adverse environmental 
conditions, drowning, air embolism, decompression sickness, traumatic 
injury, hypoxia, carbon dioxide excess, carbon monoxide excess, 
strangulation, various type of squeezing, fouling or entanglement, 
mechanical injury, overexertion/exhaustion, hypothermia, hyperthermia, 
currents caused by hydraulic differential through the structure, and 
electrocution and blowup if dry suits are used.

j. An outline of pre-dive briefings and equipment checkout procedures 
for daily diving activities under this contract.

k. An outline of qualifications and experience requirements for the 
dive team members, required under this contract. As a minimum, each 
team member shall have at least one (1) year of commercial experience 
in the applicable position; divers shall have completed at least four 
(4) working dives to the depths required by this contract, using the 
particular diving techniques and equipment to be used under this 
contract. Divers shall demonstrate that at least one (1) of the four 
(4) qualification dives was performed in the last six (6) months prior 
to the contract award date.

l. An outline of the medical qualifications required for divers to be 
employed under this contract. As a minimum, each diver shall meet the 
certification requirements specified in 29 CFR Part 1910, Subpart T, 
and EM 385-1-1, Section 30.

m. An outline of diving equipment, maintenance procedures and 
certification of analysis of air output for diving air supply 
compressors to be used under this contract. As a minimum, the equipment 
maintenance procedures shall indicate method of testing, frequency, and 
repair methods used. Diving air supply compressors' output air shall be 
in conformance with the following limits: oxygen - 20 to 22 percent by 
volume, carbon dioxide - 1,000 ppm maximum, carbon monoxide - 20 ppm 
maximum, total hydrocarbons - 25 ppm maximum, particulates - 5 mg/cubic 
meter maximum, and have no objectionable odor.

n. An outline of administrative and record-keeping procedures. As a 
minimum, the outline shall contain (by title of position) job 
responsibilities, the chain of command, daily briefing and diving 
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safety orientation procedures, log and diving-related record-keeping 
responsibilities, equipment maintenance and pre-dive equipment 
checklist, etc.

Air Quality Certifications.

Submit, for review, at least 10 days prior to any diving 
operations, Air Quality Certifications for accomplishing the 
diving operations required under this contract, in conformance 
with the limits stated in the above paragraph n, of the Diving 
Operations Manual. The Air Quality Certifications shall be 
reviewed by the Contracting Officer's Representative prior to 
commencing of any diving operations under this contract.

Daily Logs.

Submit each day, to the Contracting Officer/District Dive 
Coordinator fully completed copies of the previous day's Diving 
Log Sheets and any other work sheets prepared in conjunction with 
the Diving Log Sheets.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   RESTRICTIONS

Only surface air-supplied diving within the No-Decompression Limits, using 
the previously cited U. S. Navy Diving Tables, will be permitted under this 
contract, unless otherwise accepted by the Contracting Officer. Any 
deviation from or modification to the U. S. Navy Diving Tables, proposed by 
the Contractor, shall be submitted at the time the Diving Operations Manual 
is submitted, with any such deviation or modification clearly identified 
for review purposes.

3.2   DOCUMENTS AVAILABILITY

One (1) copy of the accepted Diving Operations Manual (to be kept in D.O.) 
and one (1) copy of the appropriate accepted Diving Plan shall be available 
at the dive site while diving operations are underway.

3.3   COORDINATION

All diving activities shall be conducted with full knowledge and close 
coordination with the Contracting Officer and Dive Coordinator. Divers 
shall not enter the water or move from prescribed location without the 
acceptance of the Dive Inspector or Dive Coordinator.

3.4   PRE-DIVE CHECK

Prior to the dive and at the scene of the dive, the Contractor will meet 
with the USACE diving inspector and shall insure, as a minimum, the 
following pre-dive checks are performed:

a. Breathing air tanks contain sufficient air supply to perform the 
required work, i.e., standby air tanks are on site and full to the 
capacity (3,000 psi). A pressure reading shall be taken to insure that 
approximately 3,000 psi of breathing air is contained.
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b. All diving equipment shall be checked for proper function prior to 
diver entry.

c. All necessary safety equipment specified hereinbefore are on site 
and functioning properly.

d. Lockout/tagout procedures are followed and the diving supervisor is 
in possession of the key or keys.

e. Crane signals are reviewed and radio communications with the crane 
operator is functioning properly, when applicable.

f. Welding or cutting procedures are clearly reviewed, the proper 
welder polarity is set and precautions have been taken to insure that 
electrocution will not occur.

g. A pre-dive briefing shall be given which includes but is not limited 
to, the accident management plan, activity hazards analysis, equipment 
check list, diving logs, diving conditions, and diving procedures.

3.5   DIVE TEAM CREW REQUIREMENTS

The following dive team members are required as the minimum crew manning 
levels:

Comply with EM 385-1-1, Appendix O, Table O-3. 

3.5.1   Surface-Supplied Air Mode

All working dives requiring communications between the Divers and topside 
to direct crane load movements, etc., shall be performed in 
surface-supplied air mode. The minimum crew manning level consists of the 
In-water Diver, Stand-by Diver, Diver Tender, and Dive Supervisor.  A 
member of the crew shall be responsible for radio communications and 
timekeeping.  Surface-supplied air gear shall include hardwire 
communications and a diver carried air reserve.

3.6   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured for payment and all 
costs in connection therewith shall be included in the costs of all the bid 
items.

    -- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   SCOPE OF SECTION

This section covers the furnishing of all labor, material and equipment and 
performing all work required for the protection of the environment during 
construction operations except for those measures set forth in other 
sections of these specifications.

1.2   REFERENCES (Not Applicable)

1.3   DEFINITION OF ENVIRONMENTAL PROTECTION

For the purpose of this specification, environmental protection is defined 
as the retention of the environment in its natural state to the greatest 
extent possible during project construction and to enhance the natural 
appearance in its final condition. Environmental protection requires 
consideration of air, water, and land resources and involves noise, solid 
waste-management and management of other pollutants. In order to prevent, 
and to provide for abatement and control of any environmental pollution 
arising from the construction activities in performance of this contract, 
the Contractor and his subcontractors shall comply with all applicable 
Federal, state, and local laws and regulations and shall obtain all 
necessary permits required by same.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" 
require approval prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," require approval prior 
to commencing the particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Location of Storage Facilities; G,COR.

Plans showing storage and other construction facilities shall be submitted 
for approval of the Contracting Officer.

SD-07 Certificates

Environmental Protection Plan; G,COR.

Prior to commencement of the work, the Contractor shall submit to 
the Contracting Officer for approval his proposed environmental 
protection plan. This shall be followed by a meeting with 
representatives of the Contracting Officer to develop mutual 
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understandings relative to compliance with this provision and 
administration of the environmental protection program. Approval 
of the Contractor's plan for environmental protection will not 
relieve the Contractor of his responsibility for adequate and 
continuing control of pollutants.

Landfill; G,COR.

The Contractor shall furnish a copy of the letter of permission 
from any landfill to be used for the disposal of excavated 
materials or debris from the project site. The letter shall 
include any special handling required by the landfill for disposal 
of "special" materials.

1.5   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
non-compliance with the aforementioned Federal, state, or local laws or 
regulations. Such notice, when delivered to the Contractor or his 
authorized representative at the site of the work, shall be deemed 
sufficient for the purpose. The Contractor shall, after receipt of such 
notice, immediately inform the Contracting Officer of proposed corrective 
action and take such action as may be approved. If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken. No part of the time lost due to any such stop orders shall be 
made subject of a claim for extension of time or for excess costs or 
damages by the Contractor.

1.6   SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be 
the responsibility of the Contractor.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROTECTION OF LAND RESOURCES

3.1.1   General

The land resources within the project boundaries and outside the limits of 
permanent work performed under this contract shall be preserved in their 
present condition or be restored to a condition after completion of 
construction that will appear to be natural and not detract from the 
appearance of the project. The Contractor shall confine his construction 
activities to areas defined by the plans and specifications. The following 
additional requirements are intended to supplement the requirements of the 
Contract Clauses.

3.1.2   Restoration of Landscape Damage

Any turfed areas or other landscape feature scarred or damaged by the 
Contractor's equipment or operations shall be restored to a condition 
satisfactory to the Contracting Officer. Any disturbed turfed (grassed) 
areas shall be seeded and mulched as directed by the Contracting Officer.
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3.1.3   Post Construction Cleanup or Obliteration

The Contractor shall obliterate all signs of temporary construction 
facilities, excess materials, or any other vestiges of construction as 
directed by the Contracting Officer. The area will be restored to near 
natural conditions which will permit the growth of vegetation thereon.

3.2   RECORDING AND PRESERVING HISTORICAL AND ARCHAEOLOGICAL FINDS

All items having any apparent historical or archaeological interest which 
are discovered in the course of any construction activities shall be 
carefully preserved. The Contractor shall leave the archaeological find 
undisturbed and shall immediately report the find to the Contracting 
Officer so that proper authorities may be notified.

3.3   PROTECTION OF WATER RESOURCES

3.3.1   General

The Contractor shall not pollute any streams, rivers or waterways with 
fuels, oils, bitumens, calcium chloride, acids, insecticides, herbicides or 
other harmful materials. The Contractor shall investigate and comply with 
all applicable Federal, state, county, and municipal laws concerning 
pollution of rivers and streams.

3.3.2   Disposal

Disposal of any debris resulting from the contract work and any wastes, 
effluents, trash, garbage, oil, grease, chemicals, etc., in or adjacent to 
the work area will not be permitted. If any waste material is dumped in 
unauthorized areas, the Contractor shall remove the material and restore 
the area to its original condition. If necessary, contaminated ground shall 
be excavated, disposed of as directed by the Contracting Officer, replaced 
with suitable fill material, compacted and finished with topsoil, and 
planted as required to reestablish vegetation.

3.4   PROTECTION OF FISH AND WILDLIFE

The Contractor shall at all times perform all work and take such steps 
required to minimize interference with or disturbance to fish and wildlife. 
The Contractor will not be permitted to alter water flows or otherwise 
disturb native habitat adjacent to the work area which, in the opinion of 
the Contracting Officer, are critical to fish and wildlife.

3.5   DISPOSAL OF DEBRIS

All debris resulting from construction operations on this contract shall be 
removed from the work site and disposed of at the Contractor's expense. 
Such disposal shall comply with all applicable Federal, state, and local 
laws. Such materials shall be removed from the site of the work before the 
date of completion of the work under these specifications.

3.6   MAINTENANCE OF POLLUTION, EROSION AND SEDIMENTATION CONTROL FACILITIES 
DURING CONSTRUCTION

During the life of this contract, the Contractor shall maintain all 
facilities constructed for pollution, erosion and sedimentation control 
under this contract as long as the operations creating the particular 
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pollutant are being carried out or until the material concerned has become 
stabilized to the extent that pollution is no longer being created. During 
the construction period, the Contractor shall conduct frequent training 
sessions on environmental protection. The curricula should include methods 
of detecting and avoiding pollution; familiarity with pollution standards, 
both statutory and contractual; and installation and care of vegetative 
covers, plants and other facilities to prevent and correct environmental 
pollution.

3.7   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured separately for 
payment and all costs in connection therewith will be included in the cost 
of all the bid items.

    -- End of Section --
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SECTION 01420

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   SCOPE OF SECTION

This section includes the addresses and phone numbers for the standards 
publishing organizations whose documents are referenced in other sections 
of these specifications

1.2   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization, (e.g.   ASTM B 564 Nickel Alloy Forgings).  However, when the 
standards producing organization has not assigned a number to a document, 
an identifying number has been assigned for reference purposes.

1.3   ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
rather than by number.

ACI INTERNATIONAL (ACI)
P.O. Box 9094
Farmington Hills, MI  48333-9094
Ph:   248-848-3700
Fax:  248-848-3701
Internet:  http://www.aci-int.org

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
1819 L Street, NW, 6th Floor
Washington, DC 20036
Ph:   202-293-8020
Fax:  202-293-9287
Internet:  http://www.ansi.org/

Note --- Documents beginning with the letter "S" can be ordered 
from:

Acoustical Society of America
Standards and Publications Fulfillment Center
P. O. Box 1020
Sewickley, PA  15143-9998
Ph:   412-741-1979
Fax:  412-741-0609
Internet: http://asa.aip.org  
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General e-mail:  asa@aip.org
Publications e-mail:  asapubs@abdintl.com

ASTM INTERNATIONAL (ASTM)
100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:   610-832-9585
Fax:  610-832-9555
Internet:  http://www.astm.org

AMERICAN WELDING SOCIETY (AWS)
550 N.W. LeJeune Road
Miami, FL  33126
Ph:   800-443-9353 - 305-443-9353
Fax:  305-443-7559           
Internet: http://www.amweld.org

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)
P.O. Box 5690
Grandbury, TX  76049-0690
Ph:   817-326-6300
Fax:  817-326-6306
Internet: http://www.awpa.com

ASME INTERNATIONAL (ASME)
Three Park Avenue
New York, NY 10016-5990
Ph:   212-591-7722
Fax:  212-591-7674
Internet:  http://www.asme.org

NAVAL SEA SYSTEMS COMMAND (NSSC)
Defense Distribution Depot Susquehanna, PA
(BLDG 05 for unclassified pubs/docs)
5450 Carlisle Pike
Mechanicsburg, PA 17055-0789
Telephone: (215) 697-4374 (Cash Sales) or (215) 697-2237 (Customer
Service)
Many Salvage and Diving manuals, publications, and related
documentations are currently available in CD-ROM format.  An 
updated version of the CD-ROM will soon be available.  
Distribution Statement C applies to some of the publications 
available on the CD, therefore, its availability is limited to 
Government agencies and their contractors.
AOK6/99

NEW JERSEY DEPARTMENT OF TRANSPORTATION (NJDOT)
Configuration Management
E&O Building, 1st Floor
1035 Parkway Avenue
CN 600
Trenton, NJ 08625-0600
Ph: 609-530-5587
Internet:  
http://www.state.nj.us/transportation/cpm/NJDOT%20Standard%20Specifications/
standard_specs.htm

SOUTHERN PINE INSPECTION BUREAU (SPIB)
4709 Scenic Highway
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Pensacola, FL  32504-9094
Ph:   850-434-2611
Fax:  850-433-5594
e-mail:  spib@spib.org
Internet:  http://www.spib.org

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)
40 24th Street, 6th Floor
Pittsburgh, PA  15222-4656
Ph:  412-281-2331
Fax: 412-281-9992
Internet: http://www.sspc.org

U.S. ARMY CORPS OF ENGINEERS (USACE)U.S. ARMY CORPS OF ENGINEERS (USACE)

Order CRD-C DOCUMENTS from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:   601-634-2664
Fax:  601-634-2388
Internet: http://www.wes.army.mil/SL/MTC/handbook/handbook.htm

Order Other Documents from:
USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081
Fax: 301-394-0084
Internet: http://www.usace.army.mil/publications
     or   http://www.hnd.usace.army.mil/techinfo/index.htm

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)
100 Penn Square East
Wanamaker Building
Philadelphia, PA 19107
Ph: 215-656-6519/6520

U.S. DEPARTMENT OF AGRICULTURE (USDA)U.S. DEPARTMENT OF AGRICULTURE (USDA)

Order AMS Publications from:
AGRICULTURAL MARKETING SERVICE (AMS)
Seed Regulatory and Testing Branch
USDA, AMS, LS Div.
Room 209, Bldg. 306, BARC-East
Beltsville, MD  20705-2325
Ph:   301-504-9430
Fax:  301-504-8098
Internet:  http://www.ams.usda.gov/lsg/seed.htm
e-mail:  jeri.irwin@usda.gov

Order Other Publications from:
U.S. Department of Agriculture
14th and Independence Ave., SW, Room 4028-S
Washington, DC  20250
Ph:   202-720-2791 
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Fax:  202-720-2166
Internet:  http://www.usda.gov

        -- End of Section --
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SECTION 01450

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and 
implementation of a quality control program that consists of plans, 
procedures, and an organization necessary to produce an end product which 
complies with the contract requirements.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07  Certificates

Quality Control Plan; G,COR.

Quality control plan shall be submitted not later than 10 days 
after receipt of notice to proceed, and prior to the start of work.

Qualifications; G,COR.

Qualifications of CQC System Manager, Alternate CQC System 
Manager, and other CQC Personnel indicated in "Experience Matrix."

Changes to Quality Control Plan; G,COR.

Contractor shall notify Contracting Officer, in writing, of any 
proposed change to the CQC Plan or personnel.

Daily CQC Report; G,COR.

Submitted within 24 hours after the date covered by the report.

Preparatory, Initial, and Final Phase Meeting Minutes; G,COR.

Minutes to be attached to the Daily Quality Control Report for the 
day of the meeting.

1.3   GENERAL

The Contractor shall establish and maintain an effective quality control 
system in compliance with the Contract Clause entitled: "Inspection of 
Construction." The quality control system shall consist of plans, 
procedures, and organization necessary to provide materials, equipment, 
workmanship, fabrication, construction and operations which comply with 
contract requirements. The system shall cover construction operations both 
onsite and offsite, and shall be keyed to the proposed construction 
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sequence. The plan shall contain a listing of the definable features of 
construction work which are contained within the scope of the contract 
work, for which the preparatory phase will be conducted. A definable 
feature of work is a task which is separate and distinct from other tasks 
and has separate control requirements.

1.4   COORDINATION MEETING

Before start of construction, the Contractor shall meet with the 
Contracting Officer (CO) or his authorized  representative (COR) and 
discuss the Contractor's quality control system. During the meeting, a 
mutual understanding of the system details shall be developed, including 
the forms for recording the CQC operations, control activities, testing, 
administration of the system for both onsite and offsite work, and the 
interrelationship of Contractor's management and control with the 
Government's inspection. Minutes of the meeting shall be prepared and 
signed by both the Contractor and the CO or COR. The minutes shall become 
part of the contract file. There may also be occasions when subsequent 
conferences will be called to reconfirm mutual understandings. The 
Contractor shall also be required to attend a separate preconstruction 
conference to discuss administrative and technical requirements, labor 
relations, safety, Contractor organization, and other related matters prior 
to the start of construction.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   CONTROL

Contractor quality control is the means by which the  Contractor assures 
himself that his construction complies with the requirements of the 
contract plans and specifications. The controls shall be adequate to cover 
all construction operations, including both onsite and offsite fabrication, 
and shall be keyed to the proposed construction sequence. The controls 
shall include at least three phases of control for all definable features 
of work as follows:

3.1.1   Preparatory Phase

This phase shall occur prior to beginning any work on any definable feature 
of work. It shall include a review of contract requirements; a check to 
assure that all materials and/or equipment have been tested, submitted and 
approved; a check to assure that provisions have been made to provide 
required control testing; examination of the work area to ascertain that 
all preliminary work has been completed; and a physical examination of 
materials, equipment and sample work to assure that they conform to 
approved shop drawings or submittal data and that all materials and/or 
equipment are on hand. The COR shall be notified at least 24 hours in 
advance of beginning any of the required action of the preparatory phase. 
The results of the preparatory phase actions shall be documented by 
separate minutes prepared by the CQC representative and attached to the 
daily QC report. Subsequent to the preparatory phase and prior to 
commencement of work, the Contractor shall instruct applicable workers as 
to the acceptable level of workmanship required in his CQC Plan in order to 
meet contract specifications.
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3.1.2   Initial Phase

This phase must be accomplished at the beginning of a definable feature of 
work. This phase shall include a check of preliminary work, verify full 
compliance, establish level of workmanship, resolve all differences, and 
check safety to include compliance with hazard analysis. The COR shall be 
notified at least 24 hours in advance of beginning the initial phase. 
Separate minutes of this phase shall be prepared by the CQC representative 
and attached to the daily QC report. The initial phase shall be repeated 
for each new crew to work on site, or if acceptable standards or 
workmanship are not being met.

3.1.3   Follow-Up Phase

Daily checks shall be performed to assure continuing compliance with 
contract requirements, including control testing, until completion of the 
particular feature of work. The checks shall be made a matter of record in 
the CQC documentation. Final follow-up inspections shall be conducted and 
all deficiencies corrected prior to the start of additional features of 
work.

3.2   WORK DEFICIENCIES

The Contractor shall not build upon or conceal any work containing 
uncorrected defects. If deficiencies indicate that the Contractor's quality 
control system is  not adequate or  does not produce the desired results, 
corrective actions in both the quality control system and the work shall be 
taken by the Contractor. If the Contractor does not promptly make the 
necessary corrections, the Contracting Officer may issue an order stopping 
all or any part of the work until satisfactory corrective action has been 
taken. No part of the time lost, due to any such stop orders or corrective 
actions, shall be made the subject of claim for extension of time and/or 
excess costs or damages by the Contractor. Payment for deficient work will 
be withheld until work has been satisfactorily corrected or other action is 
taken pursuant to Contract Clause entitled "Inspection of Construction". If 
the above does not obtain effective improvement in the Contractor's quality 
control system, the Contracting Officer may direct changes be made in the 
quality control system, organization, including but not limited to the 
removal of unsatisfactory quality control representatives at any level. Any 
additional cost to the Government for providing quality control services, 
that are not satisfactorily performed by the Contractor, will be deducted 
from payment due the Contractor. If recurring deficiencies in an item or 
items indicate that the quality control system is not adequate, such 
corrective actions shall be taken as directed by the Contracting Officer.

3.3   QUALITY CONTROL RECORDS

The Contractor shall control construction quality by conducting daily 
inspections of the phases of construction in progress and shall provide the 
Contracting Officer in daily inspection reports the results of these 
inspections. The Quality Control Reports shall be submitted to Contracting 
Officer personnel on a weekly basis by the close of business the first day 
after the ending of the weekly reporting period, and shall include a 
certification statement that the work and materials incorporated in the 
work complies with the contract plans and specifications. The required form 
for recording quality control activities is attached to this section of the 
specification.
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3.4   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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(Sample of  typical Contractor Quality Control Report)

CONTRACTOR”S NAME
(address)

DAILY CONSTRUCTION QUALITY CONTROL REPORT

Contract No. ____________________________________________________    Date ______________

Project Name ___________________________________________________     Report No. _________

Weather        ___________________________________________________

Phases of Construction in Progress (Give briefly only phase or phases of work in progress)

Material and/or Equipment Delivered to Site (Including equipment demob)

Inspection Made   (Include negative inspections, phase of in-progress construction  work inspected and all
deficiencies noted during inspections)

Preparatory

Initial

Follow-up



Tests Performed and Results or Tests ( including results of tests taken on previous dates)

Verbal Instructions Received  (List any instructions given by Contracting Officer personnel on
construction deficiencies, retesting required etc., with action to be taken)

Changed Conditions/Delays/Conflicts Encountered

Remarks

SIGNATURE _____________________
                       Quality Control Inspector

Contractor’s Verification:  The above report is complete and correct and all material and equipment used
and work performed during this reporting period are in compliance with the contract and specifications
except as noted above, and job safety and health requirements are in accordance with the USACE Safety
and Health Requirements Manual EM 385-1-1.

________________________________________
Contractor’s Approved Authorized Representative
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SECTION 01500

TEMPORARY CONSTRUCTION

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work covered by this section consists of furnishing all labor, 
materials, plant and equipment, and performing all operations required for 
the construction of storage areas, and service facilities needed for 
execution and completion of the work. Also included are the requirements 
for project and safety signs at the work site and a traffic control plan.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" 
require approval prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," require approval prior 
to commencing the particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Temporary Facilities Plan; G,COR.

The Contractor shall submit to the Contracting Officer for 
approval, prior to the start of work, its plans showing the layout 
and details of all temporary facilities to be used for this 
contract, including the proposed locations of staging areas, 
proposed alignment of all safety fencing, including the location 
of gates.

1.4   SITE CONDITIONS

The conditions at the work site require that a lifesaving skiff be manned 
and immediately available when working over water. All safety equipment 
shall be in accordance with the requirements of EM 385-1-1.
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PART 2   PRODUCTS

2.1   WEATHER INSTRUMENTS

2.1.1   Rain and Snow Gage

National Weather Service standard gage with stand and wind screen. The gage 
shall be designed to measure both rain and snow, shall be manufactured of 
copper and brass, and shall contain a funnel, inner tube, outer cylinder 
and dipstick.

2.1.2   Thermometer

Minimum/maximum outdoor type with instrument shelter. The thermometer shall 
be mercury filled and designed to indicate minimum, maximum, and current 
temperatures from -40 to 130 degrees F.

2.2   GOVERNMENT FIELD OFFICE

The Government field office trailer to be provided by the Contractor shall 
be new or recently renovated to a like-new condition subject to the 
approval of the Contracting Officer. The Government field office shall have 
a minimum floor area of 440 square feet, two locking doors, and partitioned 
restroom facilities. The trailer shall have sufficient lighting to supply 
150 foot-candles at the desk top level and shall be supplied with 110 volt 
and 220 volt electrical outlets as required for heating, air conditioning, 
lighting, water cooler, and other accessories.

2.2.1   Office Equipment

The following office equipment shall be provided by the Contractor for the 
Government field office trailer:

a.  Two desks having 60-inch by 30-inch tops, with lockable 
drawers; two swivel chairs; and two tables with 60-inch be 30-inch 
laminated tops;

b.  One 60-inch by 30-inch conference table with ten chairs;

c.  Telephone, two sets, two numbers, unlimited calling area, and 
one telephone answering machine;

d.  Fire resistant, four-drawer, lockable legal size filing 
cabinet, two sets;

e.  Shelf set, two shelves high, each measuring 12-inch deep by 
3-feet long, one per desk;

f.  Three waste baskets;

g.  Electric water cooler;

h.  Vertical filing plan rack for two sets of 28-inch by 40-inch 
plans each rack; and

i.  Copier, Konica Model 3290 desk top copier, or approved equal, 
including adequate supplies and service agreement;

j.  Fax Machine, Xerox  Model N58, or approved equal, including 
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adequate supplies and service agreement;

k.  Two Personal Computers, Pentium IV, with a clock speed of at 
least 1.8 GHz, 256 megabyte RAM, 10 gigabyte hard disk drive, a 56k bps 
fax/modem, 10/100 Ethernet card, and a laser jet printer.  The 
following software shall be included: MS Windows 2000 Operating System 
with SP3;

l.  Two portable two-way [marine] radios with charges capable of 
operating on the Contractor's working frequencies;

m.  Countertop microwave oven, with digital display, interior 
light, and a minimum 0.6 cubic feet capacity; and

n.  Compact refrigerator, with 1.58 cubic foot capacity, and ice 
tray.

Computers shall be shipped to the following address:

U.S. Army Corps of Engineers
Information Management Office
100 Penn Square East
Wanamaker Building
Philadelphia, PA 19107

Upon completion of loading the computers with Government furnished 
software, the Contractor shall provide for transportation of the computers 
from the Philadelphia District office to the project's field office.

PART 3   EXECUTION

3.1   CONTRACTOR'S PROJECT OFFICES

A Contractor's project office is not required for this contract. However, 
the Contractor shall, at all times during the contract period, be equipped 
and staffed to provide essential information to the Contracting Officer or 
its authorized representative. The Contractor shall be equipped with a 
mobile telephone, a copy of all drawings and specifications, and other 
pertinent information, and shall at all times give the Contracting Officer 
access thereto.

3.2   GOVERNMENT FIELD OFFICE

The Contractor shall provide and maintain a field office at the project 
site for the sole use of the Contracting Officer's representatives. The 
office shall be complete and ready for occupancy not later than 30 days 
after receipt of Notice to Proceed, and, one week before job site execution 
begins.

a.  The Contractor shall provide the trailer at the work site with 
adequate heat, light, electricity, air conditioning, water, toilet and 
lavatory facilities. The Contractor shall provide portable water, 
provide for treatment of sewage, and provide permanent electric and 
telephone services, all in accordance with applicable local municipal, 
county and State codes. All utility costs arising from the use of the 
office, including telephone cost, shall be borne by the Contractor.
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b.  The trailer shall be placed on concrete block supports, leveled 
and tied down to withstand wind loads. A corrugated metal curtain shall 
be installed around the perimeter of the trailer from floor level to 
the ground. The curtain shall be firmly attached to withstand 
appropriate wind loads. All water piping and all waste piping shall be 
adequately supported and insulated.

c.  The Contractor shall provide all janitorial supplies and 
services for the trailer complex to include as a minimum, weekly 
sweeping, dusting, emptying of waste baskets, trash collection, and 
servicing of toilets and monthly mopping of all floors, sterilization 
of toilet seats, waxing of all tile floors and washing of windows. The 
Contractor shall also provide for major maintenance to the trailer and 
its utilities.

d.  The office shall be enclosed by an 8-foot high chain-link 
security fence with three strands of barbed wire, and shall be lighted 
during hours of darkness. This fence shall enclose a Government parking 
area for approximately five cars and shall include appropriate gates 
with locks for both vehicles and employees.

e.  The Contractor shall provide the above described facilities, 
equipment, and services for the life of the contract.

3.3   WEATHER INSTRUMENTS

The Contractor shall provide and maintain at the work site in locations 
determined by the Contracting Officer, weather instruments consisting of a 
rain and snow gage with stand and a thermometer with instrument shelter. 
The Contractor shall take daily readings of precipitation and the minimum 
and maximum temperatures, and shall record such information on the 
Contractor Quality Control Reports as required under Section 01450 
CONTRACTOR QUALITY CONTROL. This information will be used by the 
Contracting Officer as the basis for determining if the Contractor is 
entitled to a time extension for unusually severe weather in accordance 
with Special Clause: "Time Extensions for Unusually Severe Weather." 

3.4   DUST CONTROL

The amount of dust resulting from the contract work shall be controlled to 
prevent the spread of dust to occupied portions of the construction site 
and to avoid creation of a nuisance in the surrounding area.

3.5   PROTECTION

3.5.1   Protection of Existing Property

Before beginning any contract, the Contractor shall carefully survey the 
site and examine the drawings and specifications to determine the extent of 
the work. The Contractor shall take all necessary precautions to avoid 
damage to existing property to remain in place and any damaged items shall 
be repaired or replaced as approved by the Contracting Officer at no 
additional cost to the Government. The Contractor shall carefully 
coordinate the work of this section with all other work and shall construct 
and maintain shoring, bracing and supports, as required.

3.5.2   Environmental Protection

The work shall comply with the requirements of Section 01355 ENVIRONMENTAL 
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PROTECTION.

3.6   RESTORATION OF WORK SITE

Removal of all temporary construction and restoration of the work site upon 
completion of the contract shall be in accordance with the requirements of 
Section 01355 ENVIRONMENTAL PROTECTION.

3.7   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
cost of all the bid items.

    -- End of Section --
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SECTION 01575

STRUCTURES MONITORING

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section consists of furnishing all labor, 
materials and equipment, and performing all operations required to monitor 
structures for potential effects of the contract work.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Qualifications; G,DO

The qualifications of the professional engineer, including a copy 
of their license, proposed to develop and conduct the structure 
monitoring shall be submitted.

Pre- and Post-Construction Surveys Plan; G,DO.

The Contractor shall submit, for approval, his proposed plan for 
conducting pre- and post-construction surveys. Included in this 
plan, but not limited to, shall be: the amount and locations of 
photographs and video; the type of information that will be noted; 
and, the method for measuring and recording the location, width 
and length of existing cracks in the structure.

Pre- and Post-Construction Survey Reports; G,DO.

The Contractor shall submit, for approval, pre- and 
post-construction survey reports. A separate compact disc (CD), 
including the report and associated photos shall be provided for 
each structure.

Structure Monitoring Plan; G,DO.

The Contractor shall submit, for approval, a structures monitoring 
plan describing the personnel, materials, equipment and methods to 
be utilized to monitor the effects of the contract operations on 
existing structures. In addition, the monitoring plan shall 
include qualifications of the personnel developing the monitoring 
plan; qualifications of personnel who shall do the monitoring; 
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frequency of monitoring during each phase of the construction; 
maximum acceptable vibration level; and contingency plan if that 
vibration level is approached.

Monitoring Report; G,DO.

The Contractor shall submit, for approval, monitoring reports. 
Reports of the monitoring shall be submitted the week following 
the monitoring on compact disks (CD), and include details of where 
and when the monitoring was performed, the frequency and peak 
particle velocities of the vibrations, the limiting criteria and 
any relevant notes.

1.3   OBJECTIVE

The Contractor shall monitor structures during this contract for vibration. 
The objective of this monitoring is to predict and prevent damage to the 
structures from the Contractor's work operations. Any damage to the 
structures as a result of the Contractor's work operations shall be the 
responsibility of the Contractor.

1.4   QUALIFICATIONS

A professional engineer with a minimum of 2 current monitoring projects 
similar in type and scope to this monitoring work, shall develop the 
proposed monitoring plan.

1.5   PHOTOGRAPHY

All photography shall be conducted as specified under paragraphs 1.3 
QUALITY ASSURANCE and 1.4 GENERAL REQUIREMENTS of Section 01320 
CONSTRUCTION PHOTOGRAPHY, except the video shall be digital.

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   DESCRIPTION OF STRUCTURES

The structures to be monitored shall be the nearest house to the sheet pile 
driving operations. Structures include, but are not limited to,  
residential buildings, in-ground pools and attached decks. Sheds and 
detached garages shall not be included in the structures monitoring.

3.2   PRE-CONSTRUCTION SURVEY REPORT

The Contractor shall conduct a thorough pre-construction survey of the 
exterior of all the structures within the monitoring limit, including the 
foundations of the structures. This survey shall include, but shall not be 
limited to, taking photographs and video of all exterior faces of the 
structures, recording the type of structures and their construction, 
recording overall exterior conditions, recording specific exterior distress 
areas (with closeup photos), including, but not limited to, measuring and 
recording the location, width, and length of existing exterior cracks.

3.3   MONITORING

Monitoring shall include the daily use of a seismograph at the nearest 
house  where sheet pile driving is occurring.  The seismographs shall be 
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placed at locations on the structures or on the ground at the base of the 
structure to obtain the highest peak particle velocities.  Representative 
structures shall be defined as one of each type of structure (i.e. 
residential, public, commercial, in-ground pools, etc.), and, for each 
structure type, one of each foundation type (pile foundation, masonry, 
concrete, slab on grade).  

The maximum acceptable vibration level shall be determined from the chart 
attached at the end of this section, published by the United States Bureau 
of Mines Report of Investigation 8507, dated 1980. 

3.4   EXCEEDING ACCEPTABLE VIBRATION LEVELS

The Contractor shall not continue any activity that results in peak 
particle velocities greater than the maximum acceptable vibration level.  
Should any construction activity impact a structure, the aforementioned 
engineer will reinspect the structure(s) and report the findings, including 
digital images, to the Contracting Officer via compact disk no later than 
one day following the reinspection.

3.5   POST-CONSTRUCTION SURVEY

The Contractor shall conduct a thorough post-construction survey of the 
exterior of all the monitored structures, including their foundations. This 
survey shall include, but shall not be limited to, taking photographs and 
video, recording overall condition, recording specific distress areas 
including, but not limited to, measuring and recording the location, width, 
and length of the cracks documented in the pre-construction survey, as well 
as, any new cracks.

3.6   DISPOSAL

All records of private property, including all photos and images, shall be 
turned over to the Government, at the end of the contract, to be destroyed.

3.7   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured for payment and all 
costs in connection therewith shall be included in the contract lump sum 
price for Bid Item No. 7, "Structures Monitoring".

    -- End of Section --
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SECTION 01780

AS-BUILT DRAWINGS

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the preparation of as-built 
drawings complete, as a requirement of this contract.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Progress Prints; G,COR.

The Contractor shall submit as-built marked prints with submission 
of each monthly pay estimate.

SD-11 Closeout Submittals

As-Built Drawings; G,COR.

The Contractor shall submit as-built drawings as specified herein.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROGRESS MARKED-UP AS-BUILT PRINTS

The Contractor shall mark-up one set of paper prints to show the as-built 
conditions for the project.  These as-built marked prints shall be kept 
current and available on the jobsite at all times.  All changes from the 
contract plans which are made in the work or additional information which 
might be uncovered in the course of construction shall be accurately and 
neatly recorded as they occur by means of details and notes.  The as-built 
marked prints will be jointly inspected for accuracy and completeness by 
the Contracting Officer's representative and a responsible representative 
of the Construction Contractor prior to submission of each monthly pay 
estimate.  The drawings shall show the following information, but not be 
limited thereto:

a.  The location and description of any utility lines or other 
installations of any kind or description known to exist within the 
construction area.  The location shall include dimensions to permanent 
features.

b.  Correct grade or alignment of roads, structures, or utilities if any 
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changes were made from the contract plans.

c.  Changes in details of design or additional information obtained from 
working drawings specified to be prepared and/or furnished by the 
Contractor including but not limited to fabrication, erection, installation 
plans and placing details, etc.

d.  All changes or modifications which result from the final inspection.

3.2   PRELIMINARY SUBMITTALS

The Contractor shall prepare the progress as-built prints and these shall 
be delivered to the Contracting Officer at the time of final inspection for 
his review and approval.  These as-built marked prints shall be neat, 
legible and accurate.  The review by Government personnel will be expedited 
to the maximum extent possible.  Upon approval, the as-built marked prints 
will be returned to the Contractor for use in preparation of final as-built 
drawings.  If upon review, the drawings are found to contain errors and/or 
omissions, they will be returned to the Contractor for corrections.  The 
Contractor shall complete the corrections and return the as-built marked 
prints to the Contracting Officer within ten (10) calendar days.

3.3   DRAWING PREPARATION

3.3.1   General Requirements

Upon approval of the as-built prints submitted, the Contractor will be 
furnished the contract drawings on 3-1/2 inch floppy disks or compact disc 
(CD) in AutoCAD 2000 format with all amendments incorporated.  The drawing 
files shall be modified as necessary to correctly show all the features of 
the project as it has been constructed by bringing the contract set into 
agreement with the approved as-built prints, adding such additional 
drawings as may be necessary. 

3.3.2   Modification of Contract Drawings

Only personnel proficient in the preparation of engineering drawings and 
the use of AutoCAD 2000, to standards satisfactory and acceptable to the 
Contracting Officer, shall be employed to modify the contract drawings or 
prepare additional new drawings.  All additions and corrections to the 
contract drawings shall be done using AutoCAD 2000 in a professional 
manner, and shall match the existing linework and/or lettering used on the 
drawings in type, density, size and style.  The title block to be used for 
any new as-built drawings shall be the same as that used on the original 
drawings. 

3.3.3   Identification of Final As-Built Drawings

When final revisions have been completed, each drawing shall be identified 
with the words "RECORD DRAWING AS-BUILT" followed by the name of the 
General Contractor in letters at least 3/16-inch high.  All contract 
drawings shall be annotated and dated in the revision block as either 
"AS-BUILT DRAWING" denoting no revision on the sheet or "REVISED AS-BUILT 
DRAWING" denoting one or more revisions.  For drawings having as-built 
revisions, a revision number contained within a 3/16 inch high triangle 
shall be included in the revision block.  All changes to drawings shall be 
encircled with a series of short arcs forming a "cloud", with the triangle 
revision number positioned immediately next to each cloud.
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3.4   FINAL REQUIREMENTS

After receipt by the Contractor of the approved as-built prints and the 
original contract drawings, the Contractor shall within 30 days make the 
final as-built submittal.  This submittal shall consist of the completed 
as-built drawings on 3-1/2 inch floppy disk or compact disk (CD) in AutoCAD 
2000 format, one full-size mylar copy of the drawings, and the return of 
the approved as-built prints.  All drawings shall be complete in all 
details.  All AutoCAD files and reproducible drawings will become the 
property of the Government upon final approval.  Failure to submit the 
above as-built information as required will be cause for withholding any 
payment due the Contractor under this contract. The Contracting Officer 
will review all as-built drawings for accuracy and conformance to the above 
requirements.  The Contractor shall make all corrections, changes, 
additions, and deletions required to meet these standards.  Approval and 
acceptance of final as-built drawings will be required before final payment 
is made to the Contractor.

3.5   Measurement and Payment

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
cost of all the bid items.

    -- End of Section --
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SECTION 02220

DEBRIS REMOVAL AND TREE TRIMMING

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A10.6 (1990; R 1998) Safety Requirements for 
Demolition Operations

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) Safety and Health Requirements 
Manual

 1.2   GENERAL REQUIREMENTS

Do not begin demolition until authorization is received from the 
Contracting Officer.  Remove rubbish and debris from the project site.  In 
the interest of occupational safety and health, the work shall be performed 
in accordance with EM 385-1-1, Section 23, Demolition, and other applicable 
Sections.  

1.3   REGULATORY AND SAFETY REQUIREMENTS

Comply with federal, state, and local hauling and disposal regulations.  In 
addition to the requirements of the "Contract Clauses," safety requirements 
shall conform with ANSI A10.6.

1.4   PROTECTION

1.4.1   Existing Work

Before beginning any demolition work, the Contractor shall survey the site 
and examine the drawings and specifications to determine the extent of the 
work.  The Contractor shall take necessary precautions to avoid damage to 
existing items to remain in place; any damaged items shall be repaired or 
replaced as approved by the Contracting Officer.  

1.5   BURNING

The use of burning at the project site for the disposal of refuse and 
debris will not be permitted. 

1.6   ENVIRONMENTAL PROTECTION

The work shall comply with the requirements of Section 01355 ENVIRONMENTAL 
PROTECTION.
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1.7   USE OF EXPLOSIVES

Use of explosives will not be permitted.

PART 2   PRODUCTS

2.1   TREE WOUND PAINT

Bituminous based paint of standard manufacture specially formulated for 
tree wounds.

PART 3   EXECUTION

3.1   DEBRIS REMOVAL

Debris in sinkholes shall be removed by hand prior to the filling of the 
sinkholes.

3.2   TREE REMOVAL

Trees indicated to be cut down shall be shall cut flush with the existing 
grade. Cut portions of trees shall be carefully lowered to the ground. Care 
shall be taken to prevent branches from falling into the water; any 
branches falling into the water shall be removed immediately.

3.3   TREE TRIMMING

Trim trees indicated as necessary to accomplish the work specified in other 
sections of this specification.  Neatly cut limbs and branches to be 
trimmed close to the bole of the tree or main branches.  Paint cuts more 
than 1 1/4 inches in diameter with an approved tree wound paint.

3.4   DISPOSITION OF MATERIAL

3.4.1   Title to Materials

All materials and equipment removed, and not reused, shall become the 
property of the Contractor and shall be removed from Government property.  
Title to materials resulting from demolition, and materials and equipment 
to be removed, is vested in the Contractor upon approval by the Contracting 
Officer of the Contractor's demolition and removal procedures, and 
authorization by the Contracting Officer to begin demolition.  The 
Government will not be responsible for the condition or loss of, or damage 
to, such property after contract award.  Materials and equipment shall not 
be viewed by prospective purchasers or sold on the site.

3.5   CLEANUP OF DEBRIS AND RUBBISH

Debris shall be removed and transported in a manner that prevents spillage 
on streets or adjacent areas.  Local regulations regarding hauling and 
disposal shall apply. Debris shall be removed and transported in a manner 
that prevents spillage on streets or adjacent areas.  Local regulations 
regarding hauling and disposal shall apply.
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3.6   Measurement and Payment

3.6.1   Tree Removal

The work specified in this section for tree removal will not be measured 
for payment and all costs in connection therewith shall be included in the 
contract unit price for "Composite Sheet Pile", Bid Item No. 2.

3.6.2   Tree Trimming

The work specified in this section for tree trimming will not be measured 
for payment and all costs in connection therewith shall be included in the 
contract unit price for "Steel Sheet Pile", Bid Item No. 3.

3.6.3   Debris Removal

The work specified in this section for debris removal will not be measured 
for payment and all costs in connection therewith shall be included in the 
contract unit price for "Select Granular Material for Sinkholes", Bid Item 
No. 5.

       -- End of Section --
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SECTION 02315

FILLING AND BACKFILLING

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

NEW JERSEY DEPARTMENT OF TRANSPORTATION (NJDOT)

NJDOT Specifications (2001) Standard Specifications for Road 
and Bridge Construction

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Waybills and Delivery Tickets; G, DO

  Copies of waybills and delivery tickets during the progress of 
the work. Certified waybills and delivery tickets for all select 
granular material actually used.

SD-06 Test Reports

Testing; G, DO

  Copies of all laboratory and field test reports within 24 hours 
of the completion of the test.

PART 2   PRODUCTS

2.1   SELECT GRANULAR MATERIAL

Select granular material shall meet the gradational and quality 
requirements of No. 57 aggregate of Section 901, Table 901-1 of the NJDOT 
Specifications.

PART 3   EXECUTION

3.1   FILLING AND BACKFILLING

Select granular material shall be shall be placed to the thicknesses 
indicated on the drawings. Select granular material shall be placed in 
maximum 12 inch lifts. The material shall be nominally compacted with the 
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placement equipment.

3.2   PROTECTION

Settlement or washing that occurs in topsoiled, or backfilled areas prior 
to acceptance of the work, shall be repaired and grades reestablished to 
the required elevations and slopes.

3.3   Measurement and Payment

3.3.1   Select Granular Material for Bulkheads

The work specified in this section for the placement of select granular 
material between the new and existing bulkheads will be measured for 
payment by the ton (2,000 pounds) of select granular material 
satisfactorily placed and accepted. Payment for this work will be made at 
the contract unit price for "Select Granular Material for Bulkheads", Bid 
Item No. 4.

3.3.2   Select Granular Material for Sinkholes

The work specified in this section for the placement of select granular 
material for sinkholes will be measured for payment by the ton (2,000 
pounds) of select granular material satisfactorily placed and accepted. 
Payment for this work will be made at the contract unit price for "Select 
Granular Material for Sinkholes", Bid Item No. 5.

    -- End of Section --
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SECTION 02373

GEOTEXTILE

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work covered by this section consists of furnishing all labor, 
material, and equipment, and performing all operations required for 
providing geotextile under the dune crossovers as indicated on the contract 
drawings.

1.2   REFERENCES

The publications listed below form a part of the specification to the 
extent referenced.  The publications are referred to in the text by basic   
designation only.

ASTM INTERNATIONAL (ASTM)

ASTM D 3786 (1987) Hydraulic Bursting Strength of 
Knitted Goods and Nonwoven Fabrics - 
Diaphragm Bursting Strength Tester Method

ASTM D 4354 (1999) Sampling of Geosynthetics for 
Testing

ASTM D 4355 (1999) Deterioration of Geotextiles from 
Exposure to Ultraviolet Light and Water 
(Xenon-Arc Type Apparatus)

ASTM D 4491 (1999a) Water Permeability of Geotextiles 
by Permittivity

ASTM D 4533 (1991; R 1996) Trapezoid Tearing Strength 
of Geotextiles

ASTM D 4632 (1991; R 1997) Grab Breaking Load and 
Elongation of Geotextiles

ASTM D 4751 (1999a) Determining Apparent Opening Size 
of a Geotextile

ASTM D 4759 (1988; R 1996) Determining the 
Specification Conformance of Geosynthetics

ASTM D 4833 (2000) Index Puncture Resistance of 
Geotextiles, Geomembranes, and Related 
Products

ASTM D 4873 (2002) Identification, Storage, and 
Handling of Geosynthetic Rolls and Samples

ASTM D 5261 (1992; R 1996) Measuring Mass Per Unit 
Area of Geotextiles
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1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Thread; G,DO

  A minimum of 7 days prior to scheduled use, proposed thread type 
for sewn seams along with data sheets showing the physical 
properties of the thread.

SD-04 Samples

Quality Assurance Samples and Tests; G,DO

  Samples for quality assurance testing; 7 days shall be allotted 
in the schedule to allow for testing.

SD-07 Certificates

Geotextile; G,DO

  A minimum of 7 days prior to scheduled use, manufacturer's 
certificate of compliance stating that the geotextile meets the 
requirements of this section.  For needle punched geotextiles, the 
manufacturer shall also certify that the geotextile has been 
continuously inspected using permanent on-line full-width metal 
detectors and does not contain any needles which could damage 
other geosynthetic layers.  The certificate of compliance shall be 
attested to by a person having legal authority to bind the 
geotextile manufacturer. Certificate shall be a statement signed 
by an official authorized to certify on behalf of the manufacturer 
of the geotextile, attesting that the product meets specified 
requirements.  The statement must be dated after the award of the 
contract, must state the Contractor's name and address, must name 
the project and location, and must list the specific requirements 
which are being certified.

1.4   DELIVERY, STORAGE AND HANDLING

Delivery, storage, and handling of geotextile shall be in accordance with 
ASTM D 4873.

1.4.1   Delivery

The Contracting Officer shall be notified a minimum of 24 hours prior to  
delivery and unloading of geotextile rolls.  Rolls shall be packaged in an 
opaque, waterproof, protective plastic wrapping.  The plastic wrapping 
shall not be removed until deployment. If quality assurance samples are 
collected, rolls shall be immediately rewrapped with the plastic wrapping.  
Geotextile or plastic wrapping damaged during storage or handling shall be 
repaired or replaced, as directed.  Each roll shall be labeled with the 
manufacturer's name, geotextile type, roll number, roll dimensions (length, 
width, gross weight), and date manufactured.
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1.4.2   Storage

Rolls of geotextile shall be protected from construction equipment, 
chemicals, sparks and flames, temperatures in excess of 160 degrees F, or 
any other environmental condition that may damage the physical properties 
of the geotextile.  To protect geotextile from becoming saturated, rolls 
shall either be elevated off the ground or placed on a sacrificial sheet of 
plastic in an area where water will not accumulate. 

1.4.3   Handling

Geotextile rolls shall be handled and unloaded with load carrying straps, a 
fork lift with a stinger bar, or an axial bar assembly.  Rolls shall not be 
dragged along the ground, lifted by one end, or dropped to the ground.

PART 2   PRODUCTS

2.1   GEOTEXTILE

Geotextile shall be a nonwoven neddlepunched pervious sheet of polymeric 
material and shall consist of long-chain synthetic polymers composed of at 
least 95 percent by weight polyolefins, polyesters, or polyamides.   
Stabilizers and/or inhibitors shall be added to the base polymer, as 
needed, to make the filaments resistant to deterioration by ultraviolet 
light, oxidation, and heat exposure.  Regrind material, which consists of 
edge trimmings and other scraps that have never reached the consumer, may 
be used to produce the geotextile.  Post-consumer recycled material may also
 be used.  Geotextile shall be formed into a network such that the 
filaments or yarns retain dimensional stability relative to each other, 
including the edges.  Geotextiles shall meet the requirements specified in 
Table 1.  Where applicable, Table 1 property values represent minimum 
average roll values (MARV) in the weakest principal direction.  Values for 
AOS represent maximum average roll values.

TABLE 1
MINIMUM PHYSICAL REQUIREMENTS FOR DRAINAGE GEOTEXTILE

  ------------------------------------------------------------------------
    PROPERTY         UNITS        ACCEPTABLE VALUES        TEST METHOD
  ------------------------------------------------------------------------
   UNIT WEIGHT           OZ/SYD    8                       ASTM D 5261
  ------------------------------------------------------------------------
   GRAB STRENGTH         LBS       200                     ASTM D 4632
  ------------------------------------------------------------------------
   GRAB ELONGATION     PERCENT     50                      ASTM D 4632
  ------------------------------------------------------------------------
   BURSTING STRENGTH     PSI       380                     ASTM D 3786
  ------------------------------------------------------------------------
   PUNCTURE              LBS       120                     ASTM D 4833
  ------------------------------------------------------------------------
   TRAPEZOID TEAR        LBS       80                      ASTM D 4533
  ------------------------------------------------------------------------
   APPARENT OPENING
   SIZE              U.S. SIEVE    100                     ASTM D 4751
  ------------------------------------------------------------------------
   PERMITTIVITY        SEC -1      1.5                     ASTM D 4491
  ------------------------------------------------------------------------
   ULTRAVIOLET
   DEGRADATION          PERCENT    70 AT 500 HRS           ASTM D 4355
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TABLE 1
MINIMUM PHYSICAL REQUIREMENTS FOR DRAINAGE GEOTEXTILE

  ------------------------------------------------------------------------

2.2   THREAD 

Sewn seams shall be constructed with high-strength polyester, nylon, or 
other approved thread type.  Thread shall have ultraviolet light stability 
equivalent to the geotextile and the color shall contrast with the 
geotextile.

2.3   MANUFACTURING QUALITY CONTROL SAMPLING AND TESTING

The Manufacturer shall be responsible for establishing and maintaining a 
quality control program to assure compliance with the requirements of the 
specification.  Documentation describing the quality control program shall 
be made available upon request.  Manufacturing quality control sampling and 
testing shall be performed in accordance with the manufacturer's approved 
quality control manual.  As a minimum, geotextiles shall be randomly 
sampled for testing in accordance with ASTM D 4354, Procedure A.  
Acceptance of geotextile shall be in accordance with ASTM D 4759.  Tests 
not meeting the specified requirements shall result in the rejection of 
applicable rolls.

PART 3   EXECUTION

3.1   SUBGRADE PREPARATION

The surface underlying the geotextile shall be smooth and free of ruts or 
protrusions which could damage the geotextile.  Any irregularities shall be 
removed so as to insure continuous, intimate, contact of the geotextile 
with all the surface. 

3.2   INSTALLATION

The Contractor shall notify the Contracting Officer a minimum of 24 hours  
prior to installation of geotextile.  Geotextile rolls which are damaged or 
contain imperfections shall be repaired or replaced as directed.  The 
geotextile shall be laid flat and smooth so that it is in direct contact 
with the subgrade.  The geotextile shall also be free of tensile stresses, 
folds, and wrinkles.  Trimming of excess material shall be performed in 
such a manner that the geotextile shall not be damaged in any way. 

3.3   SEAMS

3.3.1   Overlap Seams

Geotextile panels shall be continuously overlapped a minimum of 6 inches at 
all longitudinal and transverse joints.  Where seams must be oriented 
across the slope, the upper panel shall be lapped over the lower panel.  If 
approved, sewn seams may be used instead of overlapped seams.

3.3.2   Sewn Seams

The stitch type used shall be a 401 locking chain stitch or as recommended 
by the manufacturer.  Seam strength shall meet the minimum requirements 
specified in Table 1.  The thread at the end of each seam run shall be tied 
off to prevent unraveling.  Skipped stitches or discontinuities shall be 
sewn with an extra line of stitching with a minimum of  18 inches of 
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overlap.

3.4   PROTECTION

The geotextile shall be protected during installation from clogging, tears, 
and other damage.  Damaged geotextile shall be repaired or replaced as 
directed.  Adequate ballast (e.g. sand bags) shall be used to prevent 
uplift by wind.  The geotextile shall not be left uncovered for more than 4 
hours after installation.

3.5   REPAIRS

Torn or damaged geotextile shall be repaired.  Clogged areas of geotextile 
shall be removed.  Repairs shall be performed by placing a patch of the 
same type of geotextile over the damaged area.  The patch shall extend a 
minimum of 12 inches beyond the edge of the damaged area.  Patches shall be 
continuously fastened using approved methods.  The machine direction of the 
patch shall be aligned with the machine direction of the geotextile being 
repaired.  Geotextile rolls which cannot be repaired shall be removed and 
replaced.  Repairs shall be performed at no additional cost to the 
Government

3.6   COVERING

Geotextile shall not be covered prior to inspection and approval by the 
Contracting Officer.  The geotextile shall be protected from damage during 
the placement of overlying materials primarily by limiting the height of 
drop of materials to no greater than 1-foot unless otherwise approved by 
the Contracting Officer.  Any damage to the geotextile during placement of 
the overlying materials shall be repaired or replaced by the Contractor at 
his own expense.

3.7   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured for payment and all 
costs in connection therewith shall be included in the contract unit price 
for "Select Granular Material for Sinkholes", Bid Item No. 5.

    -- End of Section --
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SECTION 02413

SHEET PILING

PART 1   GENERAL

1.1   SCOPE

The work covered by this section consists of furnishing all plant, 
equipment, labor and materials and performing all operations in connection 
with the installation of Contractor furnished  composite and steel sheet 
piling in accordance with these specifications and applicable drawings.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3034 (2000) Type PSM Poly(Vinyl Chloride) (PVC) 
Sewer Pipe and Fittings

AMERICAN WELDING SOCIETY (AWS)

AWS D1.1/D1.1M (2002) Structural Welding Code - Steel

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

AWPA C2 (2000) Lumber, Timber, Bridge Ties and 
Mine Ties - Preservative Treatment by 
Pressure Processes

AWPA P5 (2002) Standard for Waterborne 
Preservatives

ASME INTERNATIONAL (ASME)

ASME B18.22.1 (1965; R 1998) Plain Washers

ASTM INTERNATIONAL (ASTM)

ASTM D 2240 (2003) Rubber Property - Durometer Hardness

ASTM D 256 (2004) Determining the Izod Pendulum 
Impact Resistance of Plastics

ASTM D 522 (1993a; R 2001) Mandrel Bend Test of 
Attached Organic Coatings

ASTM D 570 (1998) Water Absorption of Plastics

ASTM D 638 (2002a) Tensile Properties of Plastics
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ASTM D 790 (2003) Flexural Properties of Unreinforced 
and Reinforced Plastics and Electrical 
Insulating Materials

ASTM A 36 (1992) Structural Steel

ASTM A 572/A 572M (2003a) High-Strength Low-Alloy 
Columbium-Vanadium Structural Steel

ASTM C 564 (2003) Rubber Gaskets for Cast Iron Soil 
Pipe and Fittings

ASTM D 1784 (2003) Rigid Poly(Vinyl Chloride) (PVC) 
Compounds and Chlorinated Poly(Vinyl 
Chloride) (CPVC) Compounds

ASTM D 412 (1998a; R 2002e1) Vulcanized Rubber and 
Thermoplastic Elastomers - Tension

ASTM D 6110 (2004e) Charpy Impact Resistance of 
Notched Specimens of Plastics

ASTM F 593 (2002) Stainless Steel Bolts, Hex Cap 
Screws, and Studs

ASTM F 594 (2002) Stainless Steel Nuts

ASTM F 679 (2003) Poly(Vinyl Chloride) (PVC) 
Large-Diameter Plastic Gravity Sewer Pipe 
and Fittings

ASTM F 794 (2003) Poly(Vinyl Chloride) (PVC) Profile 
Gravity Sewer Pipe and Fittings Based on 
Controlled Inside Diameter

ASTM F 949 (2003) Poly(Vinyl Chloride) (PVC) 
Corrugated Sewer Pipe with a Smooth 
Interior and Fittings

SOUTHERN PINE INSPECTION BUREAU (SPIB)

SPIB-01   (1994; Supplements 8 thru 11) Grading 
Rules for Southern Pine Lumber

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

SSPC Paint 16 (1982; R 2000) Coal Tar Epoxy-Polyamide 
Black (or Dark Red) Paint

1.3   QUANTITIES

The estimated quantities of sheet piling listed in the bid schedule of the 
contract to be furnished by the Contractor are given for bidding purposes 
only.  Sheet piling quantities for payment shall consist of the linear 
footage  of piling acceptably installed.  

1.4   Quality Assurance

Requirements for material tests, workmanship and other measures for quality 
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assurance shall be as specified herein.

1.4.1   Materials Tests

Sheet piling materials shall be tested and certified by the manufacturer to 
meet the specified chemical, mechanical and section property requirements 
prior to delivery to the site.

1.5   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Equipment Descriptions; G, DO

The Contractor shall submit for approval by the Contracting 
Officer, prior to commencement of work, a written statement 
addressing the appropriate installation equipment / tools / 
mandrel and driving method as dictated by the soil classification. 
The Contractor (or Sub-Contractor) shall have had prior experience 
with driving composite sheeting and shall provide a list of 
previous job/s that demonstrate a satisfactory installation 
method. In addition, the Contractor shall coordinate with the 
vinyl manufacturer their recommendations concerning the proper 
equipment / tools / mandrel to be used.  

SD-02 Shop Drawings

Shop Drawings; G, DO

Shop drawings for sheet piling shall be submitted for approval and 
shall show complete piling dimensions and details, driving 
sequence and location of installed piling.  Shop drawings shall 
include details and dimensions of templates and other temporary 
guide structures for installing piling, and shall provide details 
of the method of handling piling to prevent permanent deflection, 
distortion or damage to piling interlocks.

SD-04 Samples

Sheet Pile Sample; G, DO

The Contractor shall provide a sample of each type of  sheet pile 
and submit to the Contracting Officer for approval, prior to the 
installation.

SD-07 Certificates

Certificate of Compliance; G, DO

The Contractor shall submit a certificate with a notarized 
signature from a principal of the supplier that the sheetpile 
section proposed by the Contractor is capable of being driven the 
required embedment depth through the material shown in the boring.
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Materials Test Certificates; G, DO

Materials test certificates shall be submitted for each shipment 
and identified with specific lots prior to installing piling.

Welder Qualifications; GA.

Certified copies of welder qualifications test records showing 
qualification in accordance with AWS D1.1/D1.1M.

SD-09 Field Reports

Driving Records; G, DO

Records of the sheet piling driving operations shall be submitted 
after driving is completed.  These records shall provide a system 
of identification which shows the disposition of approved piling 
in the work, driving equipment performance data, piling 
penetration rate data, piling dimensions and top and bottom 
elevations of installed piling.

1.6   Quality Assurance

1.6.1   General

The Contractor shall establish and maintain quality control for pile 
driving operations to assure compliance with contract specifications and 
maintain records of his quality control for all construction operations 
including, but not limited to, the following:

(1)  Accurate location, alignment and plumbness of piling.

(2)  Full and proper engagement of interlocks.

(3)  Driving (pile hammer and rate of operation).

(4)  Final position; depth of penetration; tip and cut- off elevations.

(5)  Uplift and vertical tolerances after driving.
    
(6)  Location and elevation of any obstruction encountered and action 
directed by Contracting Officer.

(7)  Pulled piles and redriving.

(8)  Sand backfill of template voids

(9)  Stockpiling and storage.    

(10) Removal and disposal of damaged piles.

1.6.2   Reporting

The original and two copies of these records and tests, as well as the 
records of corrective action taken, shall be furnished the Government 
daily.  Format of the report shall be as prescribed in Section 01450, 
"CONTRACTOR QUALITY CONTROL".
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1.7   Delivery, Storage and Handling

Materials delivered to the site shall be new and undamaged and shall be 
accompanied by certified test reports.  Sheet piling shall be stored and 
handled in the manner recommended by the manufacturer to prevent permanent 
deflection, distortion or damage to the interlocks.  Storage of sheet 
piling should also facilitate required inspection activities.

PART 2   PRODUCTS

2.1   COMPOSITE SHEET PILING 

Composite sheet piling shall be Endurance Composite Sheet Piling as 
manufactured by Northstar Vinyl Products, LLC, 225 TownPark Dr., Suite 300, 
Kennesaw, GA 30144-5509, 800-558-6702, http://www.endurancecsp.com, or 
approved equal, and shall have the following properties.

2.1.1   General

Sheet piling shall consist of an interlocking sections that ensure adjacent 
panels maintain alignment. The sheeting material shall be an engineered 
composite material pultruded from a resin and glass reinforcement fiber 
matrix having the following properties. The sheet pile shall be free from 
visible cracks and other injurious defects. All sheet pile shall be 
provided in full lengths.

2.1.2   Resin System

The resin system shall be a high performance resin exhibiting low water 
absorption, high UV resistance, high heat distortion temperature, high 
elongation, and high impact strength. Resin system’s chemistry backbone 
shall be polyurethane. Polyester based resin systems are not acceptable.

2.1.3   Physical Properties

Minimum average physical properties(unless otherwise note) of the finished 
sheet pile material shall be:

   Characteristic                     Units                  Standard

        Charpy Impact (MD)             65 ft-lbs/inch            ASTM D 6110*
        Izod Impact (XMD)              15 ft-lbs/inch            ASTM D 256*
        Peak Tensile Stress (MD)       60 ksi                    ASTM D 638*
        Peak Tensile Stress (XMD)      11 ksi                    ASTM D 638*
        Peak Flexural Stress (MD)      74 ksi                    ASTM D 790
        Peak Flexural Stress (XMD)     26 ksi                    ASTM D 790
        Modulus of Elasticity (MD)     4,100,000 psi             ASTM D 638
        Modulus of Elasticity (XMD)    1,100,000 psi             ASTM D 638
        24 Hour Water Absorption       <0.35 %                   ASTM D 570

MD = Machine Direction
XMD = Cross Machine Direction

*Properties shall be verified by an ISO certified laboratory on every 
42,000 lbs of finished sheetpile material.

2.1.4   Geometric properties

The minimum average geometric properties of the finished sheet pile 
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material shall be:

   Characteristic                     Units

        Moment of Inertia                51.5 in4/ft
        Section Modulus                  12.8 in3/ft
        Weight                           4 lbs/ft2

2.2   METAL SHEET PILING

Sheet piling shall be hot-rolled steel sections conforming to ASTM A 572/A 
572M, Grade 50. The interlocks of sheet piling shall be free-sliding, 
provide a swing angle suitable for the intended installation but not less 
than 5 degrees when interlocked, and maintain continuous interlocking when 
installed. Sheet piling including special fabricated sections shall be 
full-length sections of the dimensions shown on the drawings. No splicing 
is permitted. Fabricated sections shall conform to the requirements herein 
and the piling manufacturer's recommendations for fabricated sections. 
Sheet piling shall be provided with standard pulling holes. Sheet piling 
shall have a factory-applied coal tar epoxy coating. Epoxy coating shall 
meet or exceed all requirements of SSPC Paint 16. Metalwork fabrication for 
sheet piling shall be as specified herein.

a. Cold-formed sheet piling

Cold-formed steel sections conforming to ASTM A 572/A 572M, Grade 50 may be 
substituted for hot-rolled steel sections provided that they have the same 
shape, thickness and dimensions as a hot-rolled PZ-27 section.  The section 
modulus of the cold-formed steel section must be at least equal to the 
section modulus of the hot-rolled section.

2.2.1   Appurtenant Metal Materials

Metal plates, shapes, bolts, nuts, rivets and other appurtenant fabrication 
and installation materials shall conform to manufacturer's standards and to 
the requirements specified in the respective sheet piling standards. 
Fabricated corner sections shall be constructed as indicated on the 
drawings.

2.3   WALES

Wales for support of sheet piling shall be southern yellow pine timber 
conforming to SPIB-01, treated in accordance with AWPA C2 with waterborne 
preservatives listed in AWPA P5 to a retention level of 2.5 pcf intended 
for ground contact, and shall be factory or distributor coated with a 
polyurethane coating.

2.3.1   Polyurethane Coating

Epoxy coating shall be Silicon Based 21 Poly as manufactured by Northstar 
Vinyl Products, LLC, 225 TownPark Dr., Suite 300, Kennesaw, GA 30144-5509, 
800-558-6702, http://www.endurancecsp.com, or approved equal, and shall 
have the following properties.

2.3.1.1   General

Polyurethane coating shall be a two component 100 percent solid polyurea 
with an extremely fast cure time and excellent adhesions to different 
substrates. 
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2.3.1.2   Physical Properties

   Characteristic                     Units                  Standard

        Tensile Strength (psi)             2250                  ASTM D 412
        Elongation (%)                     750                   ASTM D 412
        100 percent Modulus                1300                  ASTM D 412
        300 percent Modulus                1490                  ASTM D 412
        Tear Strength (PLI)                410                   ASTM D 2240
        Hardness (Shore A)                 85                    ASTM D 522

2.4   CHANNEL CAP

The top cap for support of the sheet piling shall be fabricated of the same 
material specified for the sheet piling. Steel channel cap shall have the 
same coating as specified for the sheet piling.

2.5   MISCELLANEOUS HARDWARE

2.5.1   Bent Plates

Bent plates shall be carbon grade steel conforming to ASTM A 36.

2.5.2   Nut and Bolts

ASTM F 593 or ASTM F 594, Group 2 (316 alloy) stainless steel for nuts and 
bolts.  ASME B18.22.1 for washers, except fabricate washers of 316 alloy 
stainless steel.

2.6   EPOXY COATING

The coating shall be a self-curing two component epoxy coating. Epoxy 
coating shall meet or exceed all requirements of SSPC Paint 16.

2.7   WEEP HOLE DRAINS AND DRAIN EXTENSIONS

The pipe manufacturer's resin certification, indicating the cell 
classification of PVC used to manufacture the pipe, shall be submitted 
prior to installation of the pipe.

2.7.1   Type PSM PVC Pipe

ASTM D 3034, Type PSM, maximum SDR 35, produced from PVC certified by the 
compounder as meeting the requirements of ASTM D 1784, minimum cell class 
12454-B.

2.7.2   Profile PVC Pipe

ASTM F 794, Series 46, produced from PVC certified by the compounder as 
meeting the requirements of ASTM D 1784, minimum cell class 12454-B.

2.7.3   Smooth Wall PVC Pipe

ASTM F 679 produced from PVC certified by the compounder as meeting the 
requirements of ASTM D 1784, minimum cell class 12454-B.
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2.7.4   Corrugated PVC Pipe

ASTM F 949 produced from PVC certified by the compounder as meeting the 
requirements of ASTM D 1784, minimum cell class 12454-B.

2.8   UNIVERSAL COUPLINGS

Flexible pipe coupling shall be a sleeve-type, made of elastomeric 
polyvinyl chloride (PVC) and designed to fit the outside diameters of the 
existing ductile iron pipe and the new ductile iron pipe. Coupling shall 
meet the applicable requirements of ASTM C 564 and shall be furnished with 
stainless steel clamps as shown on the drawings for compression of the 
coupling to the pipes.

PART 3   EXECUTION

3.1   FACTORY-APPLIED COAL TAR EPOXY COATING

3.1.1   Surface Preparation

(a) All surface shall be thoroughly prepared for coating application in 
strict accordance with the coating manufacturer's recommendation. All 
cleaning and coating work must be performed in a heated building. 
Preceding grit blasting, steel must be heated to at least 100 degrees F 
to eliminate possibility of moisture on the surfaces to be cleaned and 
coated.

(b) Grit blasting shall provide a near-white surface preparation in 
accordance with SSPC SP-10, with a 3-4 mil profile.  Surfaces that have 
been blasted as specified shall be coated on the same day as the 
cleaning operations have been completed.

(c) Any areas of the surface which show traces of oil, grease or other 
organic matter shall be removed prior to coating. The contamination 
shall be removed by using a solvent wash as defined by SSPC SP-1.

(d) All surfaces to be coated must be completely dry, free of moisture, 
soil, dust, grit, at the time the coating is applied.

(e) The finished coating shall be post-cured under cover at a 
temperature of approximately 110 degrees F wherever the ambient average 
temperature falls below 70 degrees F.

3.1.2   Application of Coating

The coating shall be applied to all surfaces of steel sheet piling to be 
located above elevation -12.0, with the exception of the interior 
contacting surfaces of the sheet piling interlocks. All sheets shall be 
coated individually (i.e., no double sheets). All coatings shall be applied 
by brush or spray, using commercially available spray equipment. The 
coating shall exhibit reasonable leveling without excessive sagging when 
applied at the required film thickness. Coating manufacturer's 
recommendations shall be adhered to strictly. The temperature of the 
coating shall not be less than the temperature of the steel at the time of 
application. The temperature of the substrate must be at least 5 degrees F 
above the dew point temperature.
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3.1.3   Progress of Coating Work

Where coating on any type of surface has commenced, the complete coating 
operation, including priming and finishing coats when multiple coats are 
used on that portion of the work, shall be completed as soon as 
practicable, without prolonged delays. Where necessary, sufficient time 
shall elapse between successive coats to permit them to dry properly for 
recoating and this period shall be modified as necessary to suit shop 
conditions. Faster between coat applications are possible at higher 
temperatures; for example, if the initial coat is applied at 100 degrees F 
by use of an in-live heater, a second coat may usually be applied within 
three hours after the first coat.

3.1.4   Coating Thickness

A minimum thickness (not average) of 24 mils dry film is required on all 
surfaces to be coated. Where two coats are required to achieve the 
recommended film build, the interval between the coats should be no more 
than 24 hours. To insure maximum intercoat adhesion, it is recommended that:

(1) The next coat be applied as soon as possible after the previous 
coat is firm.

(2) If previous coat has cured for more than recoat time specified by 
manufacturer, brush sandblast, followed by dry cleaning such as 
vacuuming, use of air hose or sweeping to remove dirt. All surfaces to 
be recoated must show a surface profile sufficient to provide an 
adequate mechanical bond. Surface profile is essential for intercoat 
adhesion.

3.1.5   Final Curing Time

Coating surfaces shall be permitted as long a drying time as practicable 
but in any event the following minimum requirements shall be met. The steel 
coated with the coal tar epoxy system shall not be driven until the 
finished coating has cured at least 7 days at 77 degrees F, or been 
post-cured at higher temperatures for a short period of time in accordance 
with the coating manufacturer's recommendations.

Post-curing Temperature Recommendations:

12 Hours at 120 degrees F
18 Hours at 110 degrees F
30 Hours at 100 degrees F
96 Hours at 90 degrees F
168 Hours at 77 degrees F

3.1.6   Thinning

Thin the coating for application in accordance with the manufacturer's 
recommendations.

3.1.7   Inspection

(a) Satisfactory performance will be based on acceptance of the completed 
work by the Contracting Officer. All work will be subject to the inspection 
by the Contracting Officer. The grit blasting is to be approved before the 
start of the coating application.
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(b) Inspection of the completed coating will be based upon a Nordson 
Mikrotest or other magnetic detector readings. Detection of inadequately 
coated sections will be indicated by circling with chalk the areas to be 
recoated.

3.1.8   Appearance of Finished Coating

(a) The finished coating shall be generally smooth and free of sharp 
protuberances which could be removed by abrasion. A minor amount of sags, 
dimpling or curtaining which does not exceed 2 to 3% of the surface will 
not be considered cause for rejection unless they present sharp edges which 
might be removed by abrasion.

(b) Sharp protuberances shall be cut off using a sharp wood chisel laid 
flat against the surface. The areas from which material has been removed 
shall be recoated to smooth the surface. Recoated areas shall meet the 
thickness requirements specified in the paragraph entitled: "Coating 
Thickness."

3.1.9   Protection of Coated Steel and Coating Repairs

The Contractor shall exercise extreme care in the handling of all coarse 
steel so as not to damage the coated surface. Any damage to the coating due 
to handling or construction operations shall be repaired by the Contractor 
at no additional expense. Exposed surfaces with damaged coatings from 
abrasion, drilling, bolting, welding, etc. shall be repaired using a 
similar coating. Wire brush clean as required all areas of welding to 
properly prepare surface for repair coating. Follow painting manufacturer's 
instructions and recommendations for surface preparation. All repair 
coating materials must be compatible with the original coatings and 
thicknesses and shall be submitted for approval prior to their usage. 
Repair coating shall match original coating thickness and shall be 
installed in accordance with all written manufacturer's instructions.

3.2   INSTALLATION OF SHEETPILE

3.2.1   Pile Driving Equipment

3.2.1.1   Driving Hammers

Pile driving hammers shall be of the vibratory type for composite sheet 
pile and of the impact or vibratory type for steel sheet pile.

3.2.1.2   Impact Hammers

Impact hammers shall be steam, air, or diesel hammers of the single acting, 
double-acting, or differential acting type.  The rated energy of hammers 
shall be limited to a minimum of 8,750 foot pounds and a maximum of 16,000 
foot pounds.  The size or capacity of hammers shall be as recommended by 
the manufacturer for the pile weight and soil formation to be penetrated. 
Hammers shall be capable of, and so demonstrated during the development of 
refusal criteria, hard driving in excess of 20 blows per inch.  Boiler, 
compressor, or engine capacity shall be sufficient to operate hammers 
continuously at the full rated speed.  Hammers shall have a gage to monitor 
hammer bounce chamber pressure for diesel hammers or pressure at the hammer 
for air and steam hammers.  This gage shall be operational during the 
driving of piles and shall be mounted in an accessible location for 
monitoring by the Contractor and Contracting Officer.  Two spare 
operational bounce chamber read out units shall be available on site.  The 
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Contractor shall provide bounce chamber pressure gage correction tables and 
charts for the type and length of hose to be used with the pressure gage to 
the Contracting Officer. 

3.2.2   Placing and Driving

3.2.2.1   Placing

Pilings shall be carefully located as shown on the drawings.  Pilings shall 
be placed as true to line as possible.  Suitable temporary wales, 
templates, or guide structures shall be provided to insure that the piles 
are placed and driven to the correct alignment.  Pilings properly placed 
and driven shall be interlocked throughout their length with adjacent 
pilings to form a continuous diaphragm throughout the length or run of 
piling wall. 

3.2.2.2   Driving

The Contractor is advised that buried stumps, roots and similar debris may 
be encountered periodically on the sheet pile wall alignment and that the 
Contractor shall determine and use the proper size/model of equipment to 
counteract difficult driving and above obstructions.  Prior to driving 
pilings in water a horizontal line shall be painted on both sides of each 
piling at a fixed distance from the bottom so that it shall be visible 
above the water line after installation. This line shall indicate the 
profile of the bottom elevation of installed pilings and potential problem 
areas can be identified by abrupt changes in its elevation. All piles shall 
be driven to the depths shown on the drawings and shall extend to the top 
of wall elevation indicated.   The driving hammer shall be maintained in 
proper alignment during driving operations.   Caution shall be taken in the 
sustained use of vibratory hammers when a hard driving condition is 
encountered to avoid interlock-melt or damages. The use of vibratory 
hammers should be discontinued and impact hammers employed when the 
penetration rate due to vibratory loading is one foot or less per minute. A 
protecting cap shall be employed in driving when using impact hammers to 
prevent damage to the tops of pilings. Pilings damaged during driving or 
driven out of interlock shall be removed and replaced at the Contractor's 
expense.  All piles shall be driven without the aid of a water jet, unless 
otherwise authorized by the Contracting Officer. Water may be introduced to 
induce lubrication and liquifaction during installation.  Adequate 
precautions shall be taken to insure that piles are driven/installed 
vertically and horizontally plumb.  Sheet piling shall not be driven more 
than 1/2-inch per foot out of plumb in the plane of the wall nor more than 
1/16-inch per foot "out" of plumb perpendicular to the plane of the wall, 
nor more than 1-inch per foot "in" of plumb perpendicular to the plane of 
the wall. The tolerance for every two adjacent pair of piles shall be the 
setting width (shown on the drawings as 36 inch) plus or minus 1/2-inch.
 
If at any time the forward or leading edge of the piling wall is found to 
be out-of- plumb more than specified tolerances the assembled piling shall 
be driven to the required depth and tapered pilings shall be provided and 
driven to interlock with the out-of- plumb leading edge or other approved 
corrective measures shall be taken to insure the plumbness of succeeding 
pilings.  The maximum permissible taper for any tapered piling shall be 
1-1/4 inch per foot of length.  Unless specifically indicated otherwise, 
each run of piling wall shall be driven to grade progressively from the 
start and pilings in each run shall be driven alternately in increments of 
depth to the required depth or elevation.
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On each day of sheetpile driving, the Contractor shall stab only the number 
of piles that can be driven to grade by the end of the day, and all piling 
stabbed shall be driven to grade by the end of each working day except that 
the last two piles may remain tapered up to receive the next days piles. If 
the piling next to the one being driven tends to follow below final grade, 
it shall be pinned or bolted to the next adjacent piling.  No pile shall be 
driven to a lower elevation than those behind it in the same run except 
when the piles behind it cannot be driven deeper due to an obstruction that 
is encountered.  In case of an obstruction, piling/s will be allowed to 
remain above final grade until the obstruction is identified by the 
Contracting Officer and a remedy is provided to the Contractor.  If it is 
determined by the Contracting Officer that an obstruction restricts driving 
operations and that the obstruction cannot be removed, the Contractor will 
be directed by the Contracting Officer to either cut the piling/s to design 
grade or provide the Contractor an alignment change that by-passes the 
obstruction.  Payment for the additional labor and materials necessitated 
by such changes will be made at the applicable contract prices.

3.2.3   Pile Penetration Criteria

The controlling refusal blow count (number of blows required to attain the 
final inch of penetration) for the permanent piles will be 10 blows per 
inch for impact hammers or as determined by the Contracting Officer.  
Driving with a vibratory hammer shall be terminated when the rate of 
penetration is less than 1 foot per minute or as determined by the 
Contracting Officer.  When refusal blow count occurs before required depth 
of pile is reached, the Contractor shall proceed as directed by the 
Contracting Officer.

3.2.4   Cutting-Off

Pilings driven to refusal or to the point where additional penetration 
cannot be attained and are extending above the required top elevation in 
excess of the specified tolerance shall be cut off to the required 
elevation. Pilings driven below the required top elevation and pilings 
damaged by driving and cut off to permit further driving shall be brought 
backup up to the required elevation by a method approved by the Contracting 
Officer, at no additional cost to the Government. The tops of pilings 
excessively battered during driving shall be trimmed when directed at no 
cost to the Government. Piling cut-offs shall become the property of the 
Contractor and shall be removed from the site. The Contractor shall cut 
holes in pilings for bolts, rods, drains or utilities as shown or as 
directed. All cutting shall be done in a neat and workmanlike manner. A 
straight edge shall be used in cuts made by burning to avoid abrupt nicks. 
Bolt holes in steel piling shall be drilled or may be burned and reamed by 
approved methods which will not damage the surrounding metal. Holes other 
than bolt holes shall be reasonably smooth and the proper size for rods and 
other items to be inserted.

3.2.5   Emergency Locking System on Pile Driving Head

All pile driving equipment shall be equipped so as to prevent piles from 
falling when a single or multiple power failure occurs after the pile 
driving head is attached to the pile.

3.2.6   Inspection of Driven Piling

The Contractor shall inspect the interlocked joints of driven pilings 
extending above ground.  Pilings found to be damaged during driving or 
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driven out of interlock shall be removed and replaced.

3.2.7   Pulling and Redriving

The Contractor may be required to pull selected piles after driving, for 
test and inspection, to determine the condition of the piles.  Any pile so 
pulled and found to be damaged to the extent that its usefulness in the 
structure is impaired shall be removed from the work and the Contractor 
shall furnish and drive a new pile to replace the damaged pile. Piles 
pulled and found to be in satisfactory condition shall be redriven.

3.2.8   Composite Channel Cap

Channel cap shall be installed as shown on the drawings. Channel cap shall 
have mitered corners where a change of direction occurs.

3.3   WALES

Timber wales shall be installed as shown on the drawing using stainless 
steel nuts and bolts. Splices between sections shall be as shown.

3.4   INSTALLATION OF MISCELLANEOUS HARDWARE

Bent plates shall be welded to the existing steel sheetpile as shown on the 
drawings. Existing steel sheetpile shall be power grinded prior to welding. 
Welding shall be in accordance with AWS D1.1/D1.1M.  Field welded 
structural connections shall be completed before load is applied.

3.4.1   Epoxy Coating

After erection, field welds shall be cleaned, surface prepared and the bent 
plates and welds painted with coal tar epoxy paint.  All exposed steel 
items that are accessible after erection shall be solvent cleaned to remove 
all grease, oil, dirt, etc. prior to painting with coal tar epoxy paint.  
All coal tar epoxy paint shall applied in accordance with the paint 
manufacturer's written instructions and recommendations. 

3.5   INSTALLATION OF WEEP HOLE DRAINS AND DRAIN EXTENSIONS

3.5.1   Weep Hole Drains

Weep hole drains shall be installed in composite and steel sheet pile after 
pile is driven at the locations shown. End of drain pipe behind new sheet 
pile shall have geotextile placed over the end of the pipe, and secured in 
place using a stainless steel clamp. Geotextile shall be as specified in 
Section 02373.

3.5.2   Drain Pipe Extensions

New pipe shall connect to existing pipe using universal couplings and 
stainless steel clamps.

3.6   Measurement and Payment

3.6.1   Mobilization and Demobilization
 
All costs connected with the mobilization and demobilization of the 
Contractor's plant and equipment will be paid for at the lump sum price for 
this item as listed in the Bidding Schedule. Sixty percent (60%) of the 
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lump sum price will be paid to the Contractor upon completion of his 
mobilization at the work site. The remaining forty percent (40%) will be 
included in the final payment for work under this contract.

3.6.1.1   Contractor Furnished Cost Data

In the event the Contracting Officer considers that the amount in this item 
(sixty percent) which represents mobilization, does not bear a reasonable 
relation to the cost of the work in this contract, the Contracting Officer 
may require the Contractor to furnish cost data to justify this portion of 
the bid price. Failure to justify such price to the satisfaction of the 
Contracting Officer will result in the payment of actual mobilization 
costs, as determined by the Contracting Officer, at the completion of 
mobilization. The payment of the remainder of this item will be included in 
the final payment under the contract. The determination of the Contracting 
Officer in these circumstances is not subject to appeal.

3.6.1.2   Mobilization and Demobilization Costs

All costs in connection with the mobilization and demobilization of the 
Contractor's plant and equipment as defined below shall be included in the 
contract lump sum price for Bid Item No. 1 "Mobilization and 
Demobilization".

a. Mobilization shall include all costs for operations accomplished prior 
to commencement of actual sheetpile installation; that is transfer of all 
plant and equipment to the work site, and all other incidentals in advance 
of sheetpile driving operations.

b. Demobilization shall include general preparation for transfer of the 
plant and equipment to the Contractor's home or standby base, cleanup, and 
the transfer of plant and equipment to the home or standby base.

3.6.2   Composite Sheet Pile

The work specified in this section will be measured for payment by the 
linear foot  of sheet pile installed. Payment for this work will be made at 
the contract unit price for "Composite Sheet Pile", Bid Item No. 2. The 
contract unit price shall constitute full compensation to the Contractor 
for required work incidental to the sheetpile; installation of bent plate; 
epoxy coating; timber wales; drain extensions; and weep hole drains.

3.6.3   Steel Sheet Pile

The work specified in this section will be measured for payment by the 
linear foot of sheet pile installed. Payment for this work will be made at 
the contract unit price for "Steel Sheet Pile", Bid Item No. 3. The 
contract unit price shall constitute full compensation to the Contractor 
for required work incidental to the sheetpile; installation of bent plate; 
timber wales; and weep hole drains.

        -- End of Section --
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SECTION 02921

SEEDING

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 602 (1995a; R 2001) Agricultural Liming 
Materials

ASTM D 4972 (2001) pH of Soils

U.S. DEPARTMENT OF AGRICULTURE (USDA)

AMS Seed Act (1995) Federal Seed Act Rules and 
Regulations of the Secretary of Agriculture

DOA SSIR 42 (1996) Soil Survey Investigation Report 
No. 42, Soil Survey Laboratory Methods 
Manual, Version 3.0

1.2   DEFINITIONS

1.2.1   Stand of Turf

95 percent ground cover of the established species.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Wood cellulose fiber mulch

Fertilizer

Include physical characteristics, and recommendations.

SD-06 Test Reports

Topsoil composition tests (reports and recommendations).

SD-07 Certificates

State certification and approval for seed
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Certificate attesting that the topsoil furnished does not contain 
any contaminated or hazardous materials.

SD-08 Manufacturer's Instructions

Erosion Control Materials

1.4   DELIVERY, STORAGE, AND HANDLING

1.4.1   Delivery

1.4.1.1   Seed Protection

Protect from drying out and from contamination during delivery, on-site 
storage, and handling.

1.4.1.2   Fertilizer and Lime Delivery

Deliver to the site in original, unopened containers bearing manufacturer's 
chemical analysis, name, trade name, trademark, and indication of 
conformance to state and federal laws.  Instead of containers, fertilizer  
and lime may be furnished in bulk with certificate indicating the above 
information.

1.4.2   Storage

1.4.2.1   Seed, Fertilizer and Lime Storage

Store in cool, dry locations away from contaminants.

1.5   TIME RESTRICTIONS AND PLANTING CONDITIONS

1.5.1   Restrictions

Do not plant when the ground is frozen, snow covered, muddy, or when air 
temperature exceeds 90 degrees Fahrenheit. Do not plant when wind velocity 
exceeds 5 miles per hour.

1.6   TIME LIMITATIONS

1.6.1   Seed

Apply seed within twenty four hours after seed bed preparation.

PART 2   PRODUCTS

2.1   SEED

2.1.1   Classification

Provide State-certified seed of the latest season's crop delivered in 
original sealed packages, bearing producer's guaranteed analysis for 
percentages of mixtures, purity, germination, weedseed content, and inert 
material.  Label in conformance with AMS Seed Act and applicable state seed 
laws.  Wet, moldy, or otherwise damaged seed will be rejected.  Field mixes 
will be acceptable when field mix is performed on site in the presence of 
the Contracting Officer.
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2.1.2   Planting Dates

     Planting Season               Planting Dates

       Season 1                   Mar 15 to May 15
                            
       Season 2                   Sep 1  to Oct 15  
                              
      
2.1.3   Seed Purity
                                        Min.       Min. Percent     Max.
    Botanical           Common          Percent    Germination      Percent
    Name                Name            Pure Seed  and Hard Seed    Weed Seed

    Poa pratensis    Kentucky Bluegrass    85           80            0.5
    Festuca rubra    Chewing Fescue        97           80            0.5
    Lolium perenne   Perennial Ryegrass    98           90            0.5    

2.1.4   Seed Mixture by Weight

     Planting Season          Variety              Percent (by Weight)

       Season 1 & 2        Kentucky Bluegrass            60
                           Chewing Fescue                30
                           Perennial Ryegrass            10    
                           

      

2.2   TOPSOIL

2.2.1   Off-Site Topsoil

Conform to requirements specified in paragraph entitled "Composition." T
opsoil shall be furnished by the Contractor.

2.2.2   Composition

Containing from 5 to 10 percent organic matter as determined by the topsoil 
composition tests of the Organic Carbon, 6A, Chemical Analysis Method 
described in DOA SSIR 42.  Maximum particle size, 3/4 inch, with maximum 3 
percent retained on 1/4 inch screen.  The pH shall be tested in accordance 
with ASTM D 4972.  Topsoil shall be free of sticks, stones, roots, and 
other debris and objectionable materials and shall not contain any 
contaminated or hazardous materials.  Other components shall conform to the 
following limits:

Silt                25-50 percent
Clay                10-30 percent
Sand                20-35 percent
pH                  6.0 to 7.0

2.3   SOIL CONDITIONERS

Add conditioners to topsoil as required to bring into compliance with 
"composition" standard for topsoil as specified herein.
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2.3.1   Lime

Commercial grade hydrate limestone containing a calcium carbonate 
equivalent (C.C.E.) as specified in ASTM C 602 of not less than 85 percent, 
minimum 50 percent calcium oxides.

2.4   FERTILIZER

2.4.1   Granular Fertilizer

Organic, granular controlled release fertilizer containing the following 
minimum percentages, by weight, of plant food nutrients:

14 percent available nitrogen
28 percent available phosphorus
18 percent available potassium

2.5   MULCH

Mulch shall be free from noxious weeds, mold, and other deleterious 
materials.

2.5.1   Straw

Stalks from oats, wheat, rye, barley, or rice.  Furnish in air-dry 
condition and of proper consistency for placing with commercial mulch 
blowing equipment.  Straw shall contrain no fertile seed.

2.5.2   Hay

Air-dry condition and of proper consistency for placing with commercial 
mulch blowing equipment.  Hay shall be sterile, containing no fertile seed.

2.6   WATER

Source of water shall be approved by Contracting Officer and of suitable 
quality for irrigation, containing no elements toxic to plant life. Water 
may not be obtained from the canal.

2.7   EROSION CONTROL MATERIALS

Erosion control material shall conform to one of the following:

2.7.1   Erosion Control Blanket

100 percent agricultural straw stitched with a degradable nettings, 
designed to degrade within 12 months.

2.7.2   Erosion Control Fabric

Fabric shall be knitted construction of polypropylene yarn with uniform 
mesh openings  3/4 to 1 inch square with strips of biodegradable paper.  
Filler paper strips shall have a minimum life of 6 months.

2.7.3   Erosion Control Net

Net shall be heavy, twisted jute mesh, weighing approximately  1.22 pounds 
per linear yard and  4 feet wide with mesh openings of approximately  1 inch
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 square.

2.7.4   Erosion Control Material Anchors

Erosion control anchors shall be as recommended by the manufacturer.

PART 3   EXECUTION

3.1   PREPARATION

3.1.1   EXTENT OF WORK

Provide soil preparation (including soil conditioners as required), 
fertilizing, seeding, and surface topdressing of all areas indicated and at 
all areas inside or outside the limits of construction that are disturbed 
by the Contractor's operations.

3.1.1.1   Topsoil

Provide 4 inches of off-site topsoil to meet surrounding existing grade. 
After areas have been brought to indicated finish grade, incorporate 
fertilizer, pH adjusters and soil conditioners into soil a minimum depth of 
3 inches by disking, harrowing, tilling or other method approved by the 
Contracting Officer. Remove debris and stones larger than 3/4 inch in any 
dimension remaining on the surface after finish grading. Correct 
irregularities in finish surfaces to eliminate depressions. Protect 
finished topsoil areas from damage by vehicular or pedestrian traffic.

3.1.1.2   Fertilizer Application Rates

Apply fertilizer at rates as determined by laboratory soil analysis of the 
soils at the job site. For bidding purposes only apply at rates for the 
following:

35 pounds per 1000 square feet.

Hydroseeding Fertilizer 1.5 pounds per 1000 square feet.

3.2   SEEDING

3.2.1   Seed Application Seasons and Conditions

Immediately before seeding, restore soil to proper grade. Do not seed when 
ground is muddy, frozen, snow covered or in an unsatisfactory condition for 
seeding. If special conditions exist that may warrant a variance in the 
above seeding dates or conditions, submit a written request to the 
Contracting Officer stating the special conditions and proposed variance.  
Apply seed within twenty four hours after seedbed preparation. Sow seed by 
approved sowing equipment. Sow one-half the seed in one direction, and sow 
remainder at right angles to the first sowing.

3.2.2   Seed Application Method

Seeding method shall be broadcasted and drop seeding or hydroseeding.

3.2.2.1   Broadcast and Drop Seeding

Seed shall be uniformly broadcast at the rate of 170 pounds per 1000 square 
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feet.  Use broadcast or drop seeders. Sow one-half the seed in one 
direction, and sow remainder at right angles to the first sowing.  Cover 
seed uniformly to a maximum depth of 1/4 inch in clay soils and 1/2  inch 
in sandy soils by means of spike-tooth harrow, cultipacker, raking or other 
approved devices.

3.2.2.2   Hydroseeding

First, mix water and fiber.  Wood cellulose fiber, paper fiber, or recycled 
paper shall be applied as part of the hydroseeding operation.  Fiber shall 
be added at 1,000 pounds, dry weight, per acre.  Then add and mix seed and 
fertilizer to produce a homogeneous slurry.  Seed shall be mixed to ensure 
broadcasting at the rate of 220 pounds per 1000 square feet.    When 
hydraulically sprayed on the ground, material shall form a blotter like 
cover impregnated uniformly with grass seed.  Spread with one application 
with no second application of mulch.

3.2.3   Mulching

3.2.3.1   Hay or Straw Mulch

Hay or straw mulch shall be spread uniformly at the rate of  1200 pounds 
per 1000 square yards.  Mulch shall be spread by hand, blower-type mulch 
spreader, or other approved method.  Mulching shall be started on the 
windward side of relatively flat areas or on the upper part of steep 
slopes, and continued uniformly until the area is covered.  The mulch shall 
not be bunched or clumped.  Sunlight shall not be completely excluded from 
penetrating to the ground surface.  All areas installed with seed shall be 
mulched on the same day as the seeding.  Mulch shall be anchored 
immediately following spreading.

3.2.3.2   Asphalt Adhesive Tackifier

Asphalt adhesive tackifier shall be sprayed at a rate between  10 to 13 
gallons per 1000 square feet.  Sunlight shall not be completely excluded 
from penetrating to the ground surface.

3.2.3.3   Asphalt Adhesive Coated Mulch

Hay or straw mulch may be spread simultaneously with asphalt adhesive 
applied at a rate between  31 gallons per 1000 square yards, using power 
mulch equipment which shall be equipped with suitable asphalt pump and 
nozzle.  The adhesive-coated mulch shall be applied evenly over the 
surface.  Sunlight shall not be completely excluded from penetrating to the 
ground surface.

3.2.4   Rolling

Immediately after seeding, firm entire area except for slopes in excess of 
3 to 1 with a roller not exceeding 90 pounds for each foot of roller width. 
If seeding is performed by hydroseeding, rolling may be eliminated.

3.2.5   Erosion Control Material

Install in accordance with manufacturer's instructions, where indicated or 
as directed by the Contracting Officer.
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3.2.6   Watering

Start watering areas seeded as required by temperature and wind conditions. 
  Apply water at a rate sufficient to insure thorough wetting of soil to a 
depth of 2 inches without run off.  During the germination process, seed is 
to be kept actively growing and not allowed to dry out.

3.3   PROTECTION OF TURF AREAS

Immediately after turfing, protect area against traffic and other use.

3.4   RESTORATION

Restore to original condition existing turf areas which have been damaged 
during turf installation operations at the Contractor's expense.  Clean 
paving areas when work in adjacent areas is complete.

3.5   MEASUREMENT AND PAYMENT

3.5.1   Topsoil

The work specified in this section for topsoil will be measured for payment 
by the ton of topsoil placed and all costs in connection therewith shall be 
included in the contract unit price for "Topsoil", Bid Item No. 6.

3.5.2   Seeding and Mulching

The work specified in this section for seeding and mulching will not be 
measured for payment all costs in connection therewith shall be included in 
the contract unit price for "Topsoil", Bid Item No. 6.

       -- End of Section --
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SECTION 03300

CONCRETE

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work covered by this section consists of furnishing all labor, 
materials, plant and equipment, and performing all operations required for 
placing concrete  as specified herein and shown on the drawings.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ACI INTERNATIONAL (ACI)

ACI 308 (1992; R 1997) Standard Practice for 
Curing Concrete

ACI 318/318R (1999) Building Code Requirements for 
Structural Concrete and Commentary

ACI 347R (1994; R 1999) Guide to Formwork for 
Concrete

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 143/C 143M (2000) Slump of Hydraulic Cement Concrete

ASTM C 150 (1999a) Portland Cement

ASTM C 171 (1997a) Sheet Materials for Curing Concrete

ASTM C 172 (1999) Sampling Freshly Mixed Concrete

ASTM C 231 (1997el) Air Content of Freshly Mixed 
Concrete by the Pressure Method

ASTM C 260 (2000) Air-Entraining Admixtures for 
Concrete

ASTM C 309 (1998a) Liquid Membrane-Forming Compounds 
for Curing Concrete

ASTM C 31/C 31M (2000e1) Making and Curing Concrete Test 
Specimens in the Field

ASTM C 33 (1999ae1) Concrete Aggregates

ASTM C 39/C 39M (2001) Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C 494/C 494M (1999ae1) Chemical Admixtures for Concrete
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ASTM C 618 (2000) Coal Fly Ash and Raw or Calcined 
Natural Pozzolan for Use as a Mineral 
Admixture in Concrete

ASTM C 94/C 94M (2000e2) Ready-Mixed Concrete

ASTM D 98 (1998) Calcium Chloride

ENGINEERING MANUALS (EM)

COE CRD-C 400 (1963) Requirements for Water for Use in 
Mixing or Curing Concrete

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Concrete; G,COR

Certificates of compliance attesting that the concrete materials 
meet the requirements of the specifications shall be submitted in 
accordance with the Special Clause "CERTIFICATES OF COMPLIANCE".

1.4   DESIGN AND PERFORMANCE REQUIREMENTS

Concrete will be sampled in accordance with ASTM C 172.  Slump and air 
content will be determined in accordance with ASTM C 143/C 143M and ASTM C 
231, respectively, when cylinders are molded.  Compression test specimens 
will be made, cured, and transported in accordance with ASTM C 31/C 31M.  
Compression test specimens will be tested in accordance with ASTM C 39/C 39M. 
 Samples for strength tests will be taken not less than once each shift in 
which concrete is produced.  A minimum of three specimens will be made from 
each sample; two will be tested at 28 days (90 days if pozzolan is used) 
for acceptance, and one will be tested at 7 days for information.

1.4.1   Strength

Acceptance test results will be the average strengths of two specimens 
tested at 28 days (90 days if pozzolan is used).  The strength of the 
concrete will be considered satisfactory so long as the average of three 
consecutive acceptance test results equal or exceed the specified 
compressive strength, f'c, and no individual acceptance test result falls 
below f'c by more than 500 psi.

1.4.2   Construction Tolerances

A Class "C" finish shall apply to all surfaces.  The surface requirements 
for the classes of finish required shall be as specified in ACI 347R.

1.4.3   Concrete Mixture Proportions

Concrete mixture proportions shall be the responsibility of the Contractor. 
 Mixture proportions shall include the dry weights of cementitious 
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material(s); the nominal maximum size of the coarse aggregate; the specific 
gravities, absorptions, and saturated surface-dry weights of fine and 
coarse aggregates; the quantities, types, and names of admixtures; and 
quantity of water per cubic yard of concrete.  All materials included in 
the mixture proportions shall be of the same type and from the same source 
as will be used on the project.  Specified compressive strength f'c shall be
 3,000 psi at 28 days (90 days if pozzolan is used).  The maximum nominal 
size coarse aggregate shall be 3/4 inch, in accordance with ACI 318/318R.  
The air content shall be 5.0 percent.  The slump shall be between 2 and 5 
inches.  The maximum water cement ratio shall be 0.4.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Cementitious Materials

Cementitious materials shall conform to the appropriate specifications 
listed:

2.1.1.1   Portland Cement

ASTM C 150, Type II.

2.1.1.2   Pozzolan

Pozzolan shall conform to ASTM C 618, Class C or F, including requirements 
of Tables 1A and 2A.

2.1.2   Aggregates

Aggregates shall meet the quality and grading requirements of ASTM C 33 
Class Designations 4M or better.

2.1.3   Admixtures

Admixtures to be used, when required or approved, shall comply with the 
appropriate specification listed.  Chemical admixtures that have been in 
storage at the project site for longer than 6 months or that have been 
subjected to freezing shall be retested at the expense of the contractor at 
the request of the Contracting Officer and shall be rejected if test 
results are not satisfactory.

2.1.3.1   Air-Entraining Admixture

Air-entraining admixture shall meet the requirements of ASTM C 260.

2.1.3.2   Accelerating Admixture

Calcium chloride shall meet the requirements of ASTM D 98.  Other 
accelerators shall meet the requirements of ASTM C 494/C 494M, Type C or E.

2.1.3.3   Water-Reducing or Retarding Admixture

Water-reducing or retarding admixture shall meet the requirements of ASTM C 
494/C 494M, Type A, B, or D.  High-range water reducing admixture Type F or 
G may be used only when approved, approval being contingent upon particular 
placement requirements as described in the Contractor's Quality Control 
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Plan.

2.1.4   Water

Water for mixing and curing shall be fresh, clean, potable, and free from 
injurious amounts of oil, acid, salt, or alkali, except that unpotable 
water may be used if it meets the requirements of COE CRD-C 400.

2.1.5   Formwork

The design and engineering of the formwork as well as its construction, 
shall be the responsibility of the Contractor.

2.1.6   Curing Materials

Curing materials shall conform to the following requirements.

2.1.6.1   Impervious Sheet Materials

Impervious sheet materials, ASTM C 171, type optional, except polyethylene 
film, if used, shall be white opaque.

2.1.6.2   Membrane-Forming Curing Compound

ASTM C 309, Type 1-D or 2, Class A.

PART 3   EXECUTION

3.1   GENERAL

Concrete shall be placed in the locations and to the extent indicated on 
the contract drawings.

3.2   Formwork Installation

Forms shall be properly aligned, adequately supported, and mortar-tight.  
The form surfaces shall be smooth and free from irregularities, dents, 
sags, or holes when used for permanently exposed faces.  All exposed joints 
and edges shall be chamfered, unless otherwise indicated.

3.3   Form Removal

Forms  shall be removed after the concrete has cured for at least 5 days.

3.4   PRODUCTION OF CONCRETE

3.4.1   Ready-Mixed Concrete

Ready-mixed concrete shall conform to ASTM C 94/C 94M except as otherwise 
specified.

3.5   CONVEYING AND PLACING CONCRETE

Conveying and placing concrete shall conform to the following requirements.
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3.5.1   General

Concrete placement shall not be permitted when weather conditions prevent 
proper placement and consolidation without approval.  When concrete is 
mixed and/or transported by a truck mixer, the concrete shall be delivered 
to the site of the work and discharge shall be completed within 1-1/2 hours 
or 45 minutes when the placing temperature is 85 degrees F or greater 
unless a retarding admixture is used.  Concrete shall be conveyed from the 
mixer to the forms as rapidly as practicable by methods which prevent 
segregation or loss of ingredients.  Concrete shall be in place and 
consolidated within 15 minutes after discharge from the mixer.  Concrete 
shall be deposited as close as possible to its final position in the forms 
and be so regulated that it may be effectively consolidated in horizontal 
layers 18 inches or less in thickness with a minimum of lateral movement.  
The placement shall be carried on at such a rate that the formation of cold 
joints will be prevented.

3.5.2   Placement by Pump

Concrete may be conveyed by positive displacement pump when approved.  The 
pumping equipment shall be piston or squeeze pressure type; pneumatic 
placing equipment shall not be used.  The pipeline shall be rigid steel 
pipe or heavy-duty flexible hose.  The inside diameter of the pipe shall be 
at least 3 times the nominal maximum-size coarse aggregate in the concrete 
mixture to be pumped but not less than 4 inches.  Aluminum pipe shall not 
be used. The nominal maximum-size coarse aggregate shall not be reduced to 
accommodate the pumps.  The distance to be pumped shall not exceed limits 
recommended by the pump manufacturer.  The concrete shall be supplied to 
the concrete pump continuously.  When pumping is completed, concrete 
remaining in the pipeline shall be ejected without contamination of 
concrete in place.  After each operation, equipment shall be thoroughly 
cleaned, and flushing water shall be wasted outside of the forms.  Grout 
used to lubricate the pumping equipment at the beginning of the placement 
will not be incorporated into the placement.

3.5.3   Consolidation

Each layer of concrete shall be consolidated by rodding, spading, or 
internal vibrating equipment.  Internal vibration shall be systematically 
accomplished by inserting the vibrator through the fresh concrete in the 
layer below at a uniform spacing over the entire area of placement.  The 
distance between insertions shall be approximately 1.5 times the radius of 
action of the vibrator and overlay the adjacent, just-vibrated area by a 
few inches.  The vibrator shall penetrate rapidly to the bottom of the 
layer and at least 6 inches into the layer below, if such a layer exists.  
It shall be held stationary until the concrete is consolidated and then 
withdrawn slowly at the rate of about 3 inches per second.

3.5.4   Cold-Weather Requirements

No concrete placement shall be made when the ambient temperature is below 
35 degrees F or if the ambient temperature is below 40 degrees F and 
falling.  Suitable covering and other means as approved shall be provided 
for maintaining the concrete at a temperature of at least 50 degrees F for 
not less than 72 hours after placing and at a temperature above freezing 
for the remainder of the curing period.  Salt, chemicals, or other foreign 
materials shall not be mixed with the concrete to prevent freezing.  Any 
concrete damaged by freezing shall be removed and replaced at the expense 
of the contractor.
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3.5.5   Hot-Weather Requirements

When the rate of evaporation of surface moisture, as determined by use of 
Figure 1 of ACI 308, is expected to exceed 0.2 pound per square foot per 
hour, provisions for windbreaks, shading, fog spraying, or covering with a 
light-colored material shall be made in advance of placement, and such 
protective measures shall be taken as quickly as finishing operations will 
allow.

3.6   FINISHING

3.6.1   General

No finishing or repair will be done when either the concrete or the ambient 
temperature is below 50 degrees F.

3.6.2   Finishing Formed Surfaces

All fins and loose materials shall be removed, and surface defects 
including tie holes shall be filled.  All honeycomb areas and other defects 
shall be repaired.  All unsound concrete shall be removed from areas to be 
repaired.  Surface defects greater than 1/2 inch in diameter and holes left 
by removal of tie rods in all surfaces not to receive additional concrete 
shall be reamed or chipped and filled with dry-pack mortar.  The prepared 
area shall be brush-coated with an approved epoxy resin or latex bonding 
compound or with a neat cement grout after dampening and filled with mortar 
or concrete.  The cement used in mortar or concrete for repairs to all 
surfaces permanently exposed to view shall be a blend of portland cement 
and white cement so that the final color when cured will be the same as 
adjacent concrete.

3.6.3   Finishing Unformed Surfaces

All unformed surfaces shall be float finished to elevations shown, unless 
otherwise specified.  Unformed surfaces shall be finished to a tolerance of 
3/8 inch as determined by a 10 foot straightedge placed on surfaces shown 
on the plans to be level or having a constant slope.  Finishing shall not 
be performed while there is excess moisture or bleeding water on the 
surface.  No water or cement shall be added to the surface during finishing.

3.6.3.1   Float Finish

Surfaces to be float finished shall be screeded and darbied or bullfloated 
to eliminate the ridges and to fill in the voids left by the screed.  In 
addition, the darby or bullfloat shall fill all surface voids and only 
slightly embed the coarse aggregate below the surface of the fresh 
concrete.  When the water sheen disappears and the concrete will support a 
person's weight without deep imprint, floating should be completed.  
Floating should embed large aggregates just beneath the surface, remove 
slight imperfections, humps, and voids to produce a plane surface, compact 
the concrete, and consolidate mortar at the surface.

3.7   CURING AND PROTECTION

Beginning immediately after placement and continuing for at least 7 days, 
all concrete shall be cured and protected from premature drying, extremes 
in temperature, rapid temperature change, freezing, mechanical damage, and 
exposure to rain or flowing water.  All materials and equipment needed for 
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adequate curing and protection shall be available and at the site of the 
placement prior to the start of concrete placement.  Preservation of 
moisture for concrete surfaces not in contact with forms shall be 
accomplished by one of the following methods:

a.  Continuous sprinkling or ponding.

b.  Application of absorptive mats or fabrics kept continuously wet.

c.  Application of sand kept continuously wet.

d.  Application of impervious sheet material conforming to ASTM C 171.

e.  Application of membrane-forming curing compound conforming to ASTM 
C 309, Type 1-D, on surfaces permanently exposed to view and Type 2 on 
other surfaces shall be accomplished in accordance with manufacturer's 
instructions.

The preservation of moisture for concrete surfaces placed against wooden 
forms shall be accomplished by keeping the forms continuously wet for 7 
days.  If forms are removed prior to end of the required curing period, 
other curing methods shall be used for the balance of the curing period.  
During the period of protection removal, the temperature of the air in 
contact with the concrete shall not be allowed to drop more than 25 degrees 
F within a 24 hour period.

3.8   TESTS AND INSPECTIONS

3.8.1   General

The individuals who sample and test concrete as required in this 
specification shall have demonstrated a knowledge and ability to perform 
the necessary test procedures equivalent to the ACI minimum guidelines for 
certification of Concrete Field Testing Technicians, Grade I.

3.8.2   Inspection Details and Frequency of Testing

3.8.2.1   Slump

Slump shall be checked once during each shift that concrete is produced .  
Samples shall be obtained in accordance with ASTM C 172 and tested in 
accordance with ASTM C 143/C 143M.

3.8.2.2   Consolidation and Protection

The Contractor shall ensure that the concrete is properly consolidated, 
finished, protected, and cured.

3.9   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured for payment and all 
costs in connection therewith shall be included in the contract unit price 
for "Composite Sheet Pile", Bid Item No. 2.

    -- End of Section --
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